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GENERAL NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

ALL WORK MUST CONFORM TO THE 2020 EDITION OF THE CITY OF SEATTLE STANDARD
SPECIFICATIONS FOR ROAD, BRIDGE AND MUNICIPAL CONSTRUCTION, THE 2020 EDITION OF THE
CITY OF SEATTLE STANDARD PLANS FOR MUNICIPAL CONSTRUCTION, AND THE SEATTLE DEPARTMENT
OF TRANSPORTATION DIRECTOR’S RULE 01-2017 FOR STREET AND SIDEWALK PAVEMENT OPENING
AND RESTORATION. A COPY OF THESE DOCUMENTS MUST BE ONSITE DURING CONSTRUCTION.

FOR REQUIREMENTS REGARDING THE PROTECTION AND RESTORATION OF PUBLIC AND PRIVATE
PROPERTY SEE SECTIONS 1-07.16 & 1-07.17.

THE CONTRACTOR IS RESPONSIBLE FOR REFERENCING AND REPLACING ALL SURVEY MONUMENTS
THAT MAY BE DISTURBED, DESTROYED OR REMOVED BY THE PROJECT AND AT LEAST 2 WORKING
DAYS PRIOR TO THE WORK, MUST FILE AN APPLICATION FOR PERMIT TO REMOVE OR DESTROY A
SURVEY MONUMENT WITH THE WASHINGTON STATE DEPARTMENT OF NATURAL RESOURCES,
PURSUANT TO WAC 332-120. THE CONTRACTOR MUST PROVIDE THE ENGINEER AND SPU LAND
SURVEY WITH A COPY OF THE APPROVED PERMIT AND COMPLETION REPORT.

SEE STANDARD SPECIFICATION 1-07.28 ITEM 17.

TREES, SHRUBS AND OTHER PLANT MATERIAL NOT DESIGNATED FOR REMOVAL MUST BE PROTECTED
FROM DAMAGE. SEE SECTIONS 1-07.16(2) AND 8-01 FOR REQUIREMENTS REGARDING THE TREE,
VEGETATION AND SOIL PROTECTION PLAN.

THE PROJECT WILL INVOLVE EXCAVATION OVER CHARGED WATER MAINS. FOR PROTECTION OF THIS
INFRASTRUCTURE, SEE SECTIONS 1-07.16(1) AND 2-02.3(3)C. CONTRACTOR MUST NOT REPAIR
DAMAGE TO CHARGED WATER MAINS OR SERVICES BUT MUST IMMEDIATELY NOTIFY THE SPU
EMERGENCY DISPATCHER AT 206-386-1800.

RESTORATION OF CONTRACTOR DAMAGE TO EXISTING UTILITIES MUST BE AT THE CONTRACTOR'S
EXPENSE. SEE SECTIONS 1-07.13 AND 1-07.16.

THE CONTRACTOR MUST NOTIFY THE UTILITIES FOR UNDERGROUND UTILITY LOCATIONS BEFORE
COMMENCEMENT OF ANY EXCAVATION. ADVANCE NOTIFICATION IS REQUIRED. SEE SECTION 1-07.28.

FOR NOTIFICATION AND COORDINATION REQUIREMENTS,
TRANSIT, SEE SECTIONS 1-07.17 AND 1-07.28.

INCLUDING COMMUNICATION WITH METRO

ALL EXCAVATIONS ADJACENT TO SEATTLE CITY LIGHT POLES OR OTHER FACILITIES (VAULTS,
HANDHOLES, ETC.) MUST COMPLY WITH WAC 296-155 PART N, EXCAVATION, TRENCHING AND
SHORING. POLE PROTECTION/ SUPPORTING SYSTEMS USED WHILE EXCAVATING MUST COMPLY
WITH WAC 296-155-655, GENERAL PROTECTION REQUIREMENTS, ITEM (9) AND MUST NOT AFFECT
THE STRUCTURAL INTEGRITY OF POLES WHILE THE SYSTEMS ARE IN PLACE OR AFTER THE
SYSTEMS HAVE BEEN REMOVED.

STORMWATER POLLUTION PREVENTION NOTES

UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1.

THE CONTRACTOR MUST PREPARE A CONSTRUCTION STORMWATER AND EROSION CONTROL PLAN

(CSECP), A TREE, VEGETATION AND SOIL PROTECTION PLAN (TVSPP) AND A SPILL PLAN (SP) FOR
APPROVAL BY THE ENGINEER PRIOR TO CONSTRUCTION. SEE SECTIONS 1-07.15 AND 8-01.

METRO COORDINATION NOTES

1.

2.

3.

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

TO SCHEDULE BUS SHELTER REMOVAL BY METRO, CONTACT PLANSREVIEW@KINGCOUNTY.GOV.
ADVANCE NOTIFICATION OF 3 WEEKS IS REQUIRED. SEE SECTION 1-07.28 ITEM 4.

ALL METRO SHELTER FOOTINGS MUST BE INSPECTED BY METRO BEFORE ANY CONCRETE IS
POURED. CONTACT METRO INSPECTORS AT 206-263-1370 OR 206-947-1574 OR
PAUL.MILLER@KINGCOUNTY.GOV. ADVANCE NOTICE OF 3 WORKING DAYS IS REQUIRED.

AFTER BUS SHELTER FOOTINGS ARE INSTALLED, CONTACT PLANSREVIEW@KINGCOUNTY.GOV TO
SCHEDULE BUS SHELTER FRAME INSTALLATION AND BUS STOP FLAG POST INSTALLATION.

ROADWAY NOTES

v

1.

NLESS OTHERWISE NOTED ON THE DRAWINGS:

PAVEMENT, SIDEWALK AND CURB REMOVALS MUST EXTEND TO EXISTING JOINTS, TO LIMITS
IDENTIFIED AS "SAWCUT” ON THE DRAWINGS, OR TO LIMITS DETERMINED BY THE ENGINEER.
SECTION 2-02.3.

SEE

ALL JOINTS AT THE MEET LINES OF NEW CONSTRUCTION AND EXISTING SURFACES MUST BE BUTT
JOINTS. SEE SECTION 5-04.3(10)B.

LONGITUDINAL JOINTS MUST BE COORDINATED WITH THE CHANNELIZATION DRAWINGS. LONGITUDINAL
JOINTS MUST BE AT A LANE LINE OR EDGE OF TRAVELED WAY UNLESS APPROVED OTHERWISE IN
WRITING BY THE ENGINEER. SEE SECTION 5-05.3(8)E2.

PAVING AROUND INLETS AND CATCH BASINS MUST BE SLOPED TO ESTABLISH A DRAINAGE
TRANSITION ZONE PER STANDARD PLAN 260A.

HMA SURFACE COURSE FOR ROADWAY MUST BE CLASS 1/2", PG58H-22 FOR 10 MILLION ESAL'S.
HMA BASE COURSE FOR ROADWAY MUST BE CLASS 1", PG58V—-22 FOR 10 MILLION ESAL'S.

PRIOR TO SAWCUT AND REMOVAL FOR BASE REPAIR, THE CONTRACTOR MUST HAVE THE LIMITS
VERIFIED BY THE ENGINEER. THE OWNER RESERVES THE RIGHT TO IDENTIFY ADDITIONAL AREAS
OF BASE REPAIR AFTER PLANING.

IF AN EXISTING WATER VALVE BOX REQUIRES ADJUSTMENT, IT MUST BE DONE BY EXCAVATING THE
CASTING AND VERTICALLY ADJUSTING THE TOP SECTION OF THE VALVE BOX. THE FLANGE MUST
BE CAST IN TO SURROUNDING PAVEMENT AS SHOWN ON STD PLAN 315. DO NOT USE
EXTENSION RINGS. SEE SECTION 7-20.3(1)A.

CONTRACTOR MUST ADJUST CASTINGS IN ACCORDANCE WITH SECTION 7-20. CASTINGS MUST BE
ADJUSTED TO FINISH GRADE PRIOR TO CONSTRUCTION OF FINAL SURFACE COURSE PER SECTION
5-04.3(9)B. WORN OR BROKEN CASTINGS TO BE REPLACED MUST BE REPLACED PRIOR TO
INSTALLATION OF THE FINAL SURFACE.

. NEW LOOP DETECTORS MUST BE INSTALLED IN THE PAVEMENT SUBLAYER PRIOR TO FINAL
WEARING COURSE PAVING. SEE SECTION 8-31.3(5)A. WHEN INSTALLING IN NEW FULL DEPTH
CONCRETE PAVEMENT WITHOUT ASPHALT SURFACING, THE LOOPS MUST BE PREFORMED PER
SECTION 8-31.3(5)B.

CURB RAMP NOTES:

U

1.

NLESS OTHERWISE NOTED ON THE DRAWINGS:

ALL NEWLY CONSTRUCTED PEDESTRIAN ACCESS ROUTES INCLUDING
MUST MEET CURRENT ADA STANDARDS AND GUIDELINES (2010 ADA
TO THE MAXIMUM EXTENT FEASIBLE.

SIDEWALK AND CURB RAMPS
STANDARDS, PROWAG 2011)

WHERE THE DRAWINGS DENOTE "MEF” FOR CURB RAMP ELEMENTS, THIS DESIGNATION IS FOR THE
REFERENCE ONLY AND MUST BE FIELD VERIFIED BY THE ENGINEER. THE CONTRACTOR MUST
NOTIFY THE ENGINEER PER SECTION 8-14.3(7) AND ALLOW THE ENGINEER THE OPPORTUNITY TO
INSPECT THE CURB RAMP LAYOUT AND DIRECT ADJUSTMENTS AS NECESSARY. EVERY EFFORT WILL
BE MADE TO ACHIEVE AN ADA COMPLIANT RAMP.

THE CONTRACTOR MUST NOTIFY THE ENGINEER IF A CURB RAMP CANNOT BE CONSTRUCTED PER

THE DRAWINGS, RESULTING IN A NON—COMPLIANT SLOPES AN/OR DIMENSIONS. PRIOR TO
INSTALLING THE CURB RAMP, THE ENGINEER MUST APPROVE THE CURB RAMP LAYOUT.

PEDESTRIAN ACCESS THROUGH THE PROJECT MUST BE MAINTAINED IN COMPLIANCE WITH SDOT
PEDESTRIAN MOBILITY IN AND AROUND WORK ZONES, DIRECTOR’S RULE 10-2015, AND SDOT

2018 TRAFFIC CONTROL MANUAL FOR IN—-STREET WORK.

FOR ASSET MANAGEMENT PURPOSES, THIS PROJECT INCLUDES THE FOLLOWING:
NEW CURB RAMPS 1

REBUILT CURB RAMPS 7

PROJECT TOTAL 7

SIGNAL NOTES
UNLESS OTHERWISE NOTED ON THE DRAWINGS:

1. THE CONTRACTOR MUST IMMEDIATELY REPORT ANY DAMAGE TO THE TRAFFIC SIGNAL SYSTEM,
INCLUDING CONDUIT AND THE DETECTOR LOOPS. SEE SECTION 1-07.28 NOTE 16.

2. THE TRAFFIC SIGNAL SYSTEM
CABLE MUST NOT BE SPICED. SEE SECTIONS 8-31.3(8)A AND 8-31.3(9)B.

3. THE CONTRACTOR MUST CONTACT SDOT TRAFFIC SIGNAL OPERATIONS WHEN THE TRAFFIC SIGNAL
SYSTEMS OR THE TRAFFIC DETECTOR LOOPS MAY BE IMPACTED BY CONSTRUCTION. ADVANCE
NOTIFICATION IS REQUIRED. SEE SECTION 1-07.28, SIGNALIZED INTERSECTIONS.

4. THE CONTRACTOR MUST PROVIDE PRELIMINARY LAYOUT FOR THE TRAFFIC DETECTION. THE LAYOUT
MUST BE VERIFIED BY THE ENGINEER PRIOR TO SAW CUTTING. ADVANCE NOTIFICATION IS
REQUIRED. SEE SECTION 8-31.3(5)A.

XAXX-XX

SEATTLE, WASHINGTON

APPROVED FOR ADVERTISING

PURCHASING AND CONTRACTING

INTERCONNECT CABLE AND SIGNAL WIRE SERVICE, VIDEO, OR MASTER

SIGNING & CHANNELIZATION NOTES
UNLESS OTHERWISE NOTED ON THE DRAWINGS:
1. TO ORDER SDOT PROVIDED SIGNS, OR TO COORDINATE SDOT'S INSTALLATION OF

SIGNS, SEE SECTION 8-21.3(1). ADVANCE NOTIFICATION IS REQUIRED. CONTACT SDOT SIGNS AND
MARKING SHOP AT (206)233—7104.

2. FOR REQUIREMENTS ON LAYOUT AND VERIFICATION OF CHANNELIZATION
FEATURES, SEE SECTION 8-22.3(1). ADVANCE NOTIFICATION IS REQUIRED. CONTACT CARTER DANNE
AT (206)684—0817 FOR CHAN REVIEW.

3. FOR SIGNING AND STRIPING DETAILS NOT SHOWN
SERIES STANDARD PLANS.

DRAINAGE NOTES
UNLESS OTHERWISE NOTED ON THE DRAWINGS:

IN THESE DRAWINGS, SEE 600 SERIES AND 700

1. FOR INLET CONNECTION BEND AND SLOPE RESTRICTIONS, SEE SECTION 7-08.3(5).

2. WHEN CONNECTING TO EXISTING SEWER AND DRAINAGE LINES, THE CONTRACTOR MUST VERIFY
INVERT ELEVATIONS PRIOR TO CONSTRUCTION. DISCREPANCIES IN INVERT ELEVATIONS MUST BE
IMMEDIATELY BROUGHT TO THE ATTENTION OF THE ENGINEER.

3. BEDDING FOR INLET CONNECTION AND CATCH BASIN CONNECTION PIPES MUST BE CLASS B.
STD PLAN 285.

SEE

4. ALL INLET AND CATCH BASIN PIPE RECONNECTIONS MUST USE FLEXIBLE GASKETED COUPLINGS
WITH STAINLESS STEEL SHIELDS PER SPECIFICATION 9-05.18.

5. SEATTLE PUBLIC UTILITIES (SPU) APPROVAL IS REQUIRED FOR ALL PROPOSED NEW CATCH BASINS,
INLETS AND PIPES PRIOR TO FINAL SURFACE RESTORATION. CONTACT THE ENGINEER, 48 HOURS
IN ADVANCE.

6. DUCTILE IRON PIPE MUST BE ANSI A21.51 CLASS 50 WITH PUSH-ON JOINTS. FITTINGS FOR
DUCTILE IRON PIPE MUST BE PER ANSI A21.10 OR ANSI A21.53 WITH PUSH-ON JOINTS. GLANDS
ON MECHANICAL JOINT PIPE AND FITTINGS MUST BE DUCTILE. SEE SECTION 9-05.3.

7. WHERE MAINTENANCE HOLES OR CATCH BASINS REQUIRE A NEW OR REPLACED CASTING PER STD
PLAN 230, CASTINGS IN ROADWAYS MUST BE 10-INCH MIN DEPTH.

TREE PROTECTION NOTES
UNLESS OTHERWISE NOTED ON THE DRAWINGS:
1. CONTRACTOR SHALL PREPARE A TREE, SOIL AND VEGETATION PROTECTION WORK PLAN. NOTE AND

PHOTOGRAPH CONDITIONS AND MATERIALS IN EXISTING TREE PITS TO INCLUDING PAVERS FOR
REVIEW BY SDOT URBAN FORESTRY.

2. CONTRACTOR SHALL NOTIFY THE ENGINEER AND SDOT URBAN FORESTRY 72 HOURS MIN. PRIOR TO
BOTH DEMOLITION AND EXCAVATION WITHIN THE TREE DRIP LINE.

3. AIRSPADING REQUIRED
ALL TRENCH EXCAVATION IN THE TREE DRIP LINE SHALL BE PERFORMED TO FULL DEPTH AND
WIDTH OF EXCAVATION WITH AN AIRSPADE UNDER THE SUPERVISION OF SDOT URBAN FORESTRY
ARBORIST. WATER SLUICING IS NOT ALLOWED. RETAIN ALL STRUCTURAL ROOTS (1 INCH OR
GREATER) ACROSS TRENCHES. SDOT URBAN FORESTRY ARBORIST TO DIRECT ROOT PRUNING IF
NECESSARY.

4. AVOID DAMAGE TO ROOTS DURING CONCRETE SAWCUTTING, DEMOLITION, EXCAVATION AND
TRENCHING.

5. REMOVE PAVEMENT WITHIN TREE DRIPLINE BY SAWCUTTING FREQUENTLY (12 TO 18—INCHES 0.C.)
TO ALLOW SMALL PIECES TO BREAK OUT. IF PART OF PAVEMENT IS FIRMLY ATTACHED TO ROOTS
GREATER THAN 1—INCH, PRUNE ROOTS UNDER SUPERVISION OF SDOT URBAN FORESTRY ARBORIST.

6. PROTECT TREE ROOTS AFTER EXPOSURE DUE TO CONCRETE REMOVAL, AIRSPADING AND OTHER
CONSTRUCTION ACTIVITY. ONLY EXCAVATE AND EXPOSE AREA OF ROOTS THAT CAN BE BACKFILLED
AND COVERED WITHIN ONE WORKING DAY. MAINTAIN MOIST SUBGRADE CONDITION UNTIL NEW
CONCRETE IS INSTALLED.

DRAWN RECEIVED

CHECKED

ORDINANCE NO.
REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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PROJECT NUMBER: NS01007 G385 (_MONUMENTATION
Survey Monument Preservation Table Primary Survey Control Table PROPOSED CONSTRUCTION, CHANGES TO PROPOSED CONSTRUCTION, OR
PROJECT NAME: GEORGETOWN TO OTHER ACTIMVITY REQUIRES REMOVAL OR DESTRUCTION OF A SURVEY
- - - — - - - - — DOWNTOWN PBL MONUMENT, AT LEAST 2 WORKING DAYS PRIOR TO THIS WORK, T
Point # Northing Easting Description Point # | Northing | Easting | Elevation| Description CONTRACTOR MUST PROVIDE THE ENGINEER WITH A COPY THE DEPARTMENT
SURVEY PROJECT FOLDER NUMBER: OF NATURAL RESOURCES (DNR) PERMIT AUTHORIZING THE REMOVAL OR
1 205171.08 1273226.09 MIC 40000103 101 205423.93 | 1272836.99 |  21.08 | MAG 41432501 261-1638 DESTRUCTION OF THE SURVEY MONUMENT PER WAC 332—120
- , P - — - - p——— N - REMOVAL OR DESTRUCTION IS DEFINED TO MEAN THE PHYSICAL DISTURBANCE
2 204993.23 1273341.47 MIC 40000104 102 205434.10 | 1273069.49 [ 19.46 | MAG 41432502 REFERENCE DOCUMENTS: 265—xx OR COVERING OF A SURVEY MONUMENT SUCH THAT THE SURVEY POINT IS NO
B > > o . p— o - B LONGER VISIBLE OR READILY ACCESSIBLE. BEFORE PHYSICAL COMPLETION
3 205415.24 1272434.4 MIC 3901130 103 Y777 33 | MAG 4143250 Soo - = :
o2 2 0 20777862 2 32505 | paTE: 11/03/2022 HE CONTRACTOR MUST PROVIDE THE ENGINEER A COPY OF THE DNR FINAL
4 205427.34 1271995.56 MIC 39011302 104 207598.32 22.74 MAG 41432504 REPORT FORM WITH EVIDENCE THAT EACH SURVEY MONUMENT HAS BEEN
PRJ /EYOR: G. BROOKS REPLACED OR RESTORED TO ITS PRE—CONSTRUCTION POSITION. FOR
5 205146.92 1272363.16 MIC 39011303 105 208575.52 15.41 [ MAG 41432505 PERMITTING INFORMATION SEE
- — — — — — EW: H. EASTMAN, «{TTF’/'/W\‘\/V‘/ DNR.WA.GOV/PUBLICATIONS/ENG_PLSO_REMOVE_DESTROY_MONUMENT.ZIP
3 208278.95 1272328.70 MIC 39011304 106 208402.90 MAG 41432506 USSEN, R. HUGHES, OR CALL DNR AT (380) 902—1230
- By B S e - B AT THE TIME THE PERMITS ARE PROVIDED TO THE ENGINEER
7 08277.69 7 Y 305 7 9 8 | 1271759.5 55 MAG 41432507 !
20827 127280758 MIC 9011505 0 20919288 | 1271759.52 | 1655 | MAC 4149250 P - . CONTRACTOR MUST FORWARD A COPY OF THIS INITIAL DNR PERMIT WITH
8 1272354.06 MIC 39011306 108 |200715.10 [ 127177647 1554 | wac 41432508 | ZEECEJECH o BECK. J. GRAMAM. - AUTHORIZING SIGNATURES AND FINAL REPORT FORM TO THE LAND SURVEY
7 ARRLS, v MANAGER, SEATTLE MUNICIPAL
9 1271739.7 MIC 39011307 109 211911.10 | 1272029.28 19.11 IP 41432601 o TOWER, H AVENUE, OR MAILING X 34018, SEATTLE,
BROOKS WA 98124—
10 1271744.88 MIC 39011308 110 211973.97 | 1271942.30 [ 20.41 | MAG 41432602
: LS
1 1271749.9 MIC 39011401 11 211828.06 | 1271934.84 [ 19.83 | MAG 41432603 T24N, RAE NN
> T24N, R4E
71754.85 v ) 435045 | 127 05 AG 414326 , R4
12 1271754.85 MIC 39011402 112 214350.45 | 1271982.05 [  20.47 | MAG 41432604 19, 124N, R4E |
13 1272090.97 MIC 39011403 13 214319.93 | 1271757.99 19.32 MAG 41432805 1/ 17, T24N, R4E |
— - NE 1/4 20, T24N, R4E -
14 210462.66 1271761.7 MIC 390115 114 219704.80 | 1271878.32 [ 20.22 | MAG 41432606 SE 1/4 20, T24N. R4E
5 0096.17 71759.8 Y 5 9709 7173 MAG 41432607 -
1 210096.1 1271759 MIC 39011502 1 21 07 | 1271738.11 2043 | MaG 4143260 LORIZONTAL DATUM: NADES-2011 EPOCH
6 211422.83 1271851.6 MIC 39011701 2070.00 DERIVED FROM THE WSRN AND
|
17 212122.18 1271980.03 MIC 39011702
VERTICAL DATUM: NAVD88 |
8 207595.05 1272565.75 MIC 39011703
|
BASIS OF BEARING: HINGTON STATE T
19 207715.32 1272563.82 MIC 39011704 ST oo NORTH. ZONE
C STEM, |
7762.5 72564.96 MC 39011705
20 207762.51 1272564.96 IC 39011705 VERTICAL CHMARKS: 28053502, |
21 207805.78 1272568.81 MIC 39011708 3906-0305, CP #111
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|
53 219649.27 1272634.63 MIC 41265204 50 25 0 50 100 PROJECT SCALE FACTOR: 0.9
—_— |
) 210674.39 | 1271370.04 | WiC 41265207 I — ANGLE: —106'41.1°
|
- p— — PP SCALE IN FEET T
5 215069.95 1272038.85 MIC 41265208 PROJECT COMBINED GRID FACTOR: T
56 213520.51 1272008.12 MIC 41265301 0.999990272
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|
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AQ/ SHALL BE PERFORMED BY SEATTLE PUBLIC UTILITIES
X (SPU). TO SCHEDULE CORE TAPS, CONTACT SPU AT
&\Z\ (206)615—0511 A MINIMUM OF 48 HOURS IN
® ADVANCE.
5. IF ROOTS ARE ENCOUNTERED, REFER TO STD SPEC
8—02.3(7)A FOR PRUNING PROCEDURE.
6. INSTALL POLYETHYLENE FOAM PROTECTION IF LESS
THAN 6" CLEARANCE BETWEEN UTILITIES.
7. ALL UTILITIES MUST BE LOCATED AND MARKED PRIOR
TO EXCAVATION PER SECTION 1-07.17
8. REFER TO SHEET NT1 FOR ADDITIONAL DRAINAGE
NOTES.
9. CONDITION OF EXISTING PIPE MUST BE VERIFIED FOR
APPROVAL PRIOR TO STRUCTURE INSTALLATION.
CONTRACTOR TO COORDINATE WITH SPU INSPECTOR.
IF PIPE CONDITION DOES NOT MEET SPU
STANDARDS, PIPE MUST BE REPLACED (MIN. 8” DI).
REFER TO SECTION 7-05.3(2B).
20 10 0 20 40
— e —
SCALE IN FEET
o|Pc TRC1223
‘§ Seattle Sleo TRC1223
IV Department of GEORGETOWN TO
Transportation
ORDINANCE NO. PW NO. XXXX—XX D O W NTO W N P B L D P O 2
SCALE: H. 1"=20", V. 1"=10" sweer 25 of 79
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TRAFFIC SIGNAL LEGEND:

SIGNAL NOTE:

1.

THE CONTRACTOR MUST IMMEDIATELY REPORT ANY DAMAGE TO THE TRAFFIC
SIGNAL SYSTEM, INCLUDING CONDUIT AND THE DETECTOR LOOPS. SEE SECTION
1-07.28 NOTE 16.

LIGHTING NOTE:

1.

ALL DISCONNECTIONS, TEMPORARY OR FINAL SERVICE CONNECTIONS WILL BE
MADE BY SEATTLE CITY LIGHT (SCL) AT PROJECT'S EXPENSE. COORDINATE ALL

- EMERGENCY VEHICLE DETECTOR (EVD) ENERGIZING AND DE—ENERGIZING OF STREET LIGHTING SERVICE WITH SCL
ELECTRICAL SERVICE REPRESENTATIVE AND STREETLIGHT ENGINEER FIFTEEN (15)
B VDEO DETECTION CAMERA FISH EYE 2. THE TRAFFIC SIGNAL SYSTEM INTERCONNECT CABLE AND SIGNAL WIRE SERVICE, HOREING, Bave I AvaNeE . ADBTo A R EEED Fom R
VIDEO, OR MASTER CABLE MUST NOT BE SPLICED. SEE SECTIONS 8-31.3(8)A SCHEDULING. AND MOBILIZATION.
] VIDEO DETECTION CAMERA AND 8-31.3(9)B.
2. CONTRACTOR MUST MAKE PRIOR COORDINATION FOR FLOOD OR STREETLIGHT
3. THE CONTRACTOR MUST CONTACT SDOT TRAFFIC SIGNAL OPERATIONS WHEN THE REMOVAL. CONTRACTOR MUST MAKE PRIOR DELIVERY COORDINATION FOR
TRAFFIC SIGNAL SYSTEMS OR THE TRAFFIC DETECTOR LOOPS MAY BE IMPACTED SALVAGED STREETLIGHT—RELATED MATERIALS TO SEATTLE CITY LIGHT SALVAGE
BY CONSTRUCTION. ADVANCE NOTIFICATION IS REQUIRED. SEE SECTION 1-07.28, YARD AT 4TH AVE S & S SPOKANE ST, 98134. CONTACT SALVAGE
SIGNALIZED INTERSECTIONS. COORDINATOR AT 206-386—1765. NO ARTERIAL STREETLIGHT MAY BE DISABLED
o THE CONTRAGTOR MUST PROVIDE PRELIMINARY LAYOUT FOR THE TRAFFIC WITHOUT PRIOR APPROVAL FROM SEATTLE DEPARTMENT OF TRANSPORTATION
DETECTION. THE LAYOUT MUST BE VERIFIED BY THE ENGINEER PRIOR TO SAW (spo).
ABBREVIATIONS: CUTTING. ADVANCE NOTIFICATION IS REQUIRED. SEE SECTION 8-31.3(5)A. 3. EXISTING STREET LIGHTING SYSTEM SHALL BE MAINTAINED DURING
. CONSTRUCTION.
5. FINAL POLE AND CABINET LOCATIONS MUST BE FIELD VERIFIED BY THE
APS ACCESSIBLE PEDESTRIAN SIGNAL ENGINEER PRIOR TO EXCAVATION. 4. WORK MUST BE SCHEDULED SUCH THAT NO TWO (2) ADJACENT OR OPPOSITE
EVD EMERGENCY VEHICLE DETECTOR 6. CONTRACTOR MUST INVESTIGATE FOR UNDERGROUND UTILITIES PRIOR TO ANY STREETLIGHTS ARE DISABLED AT ANY ONE TIME.
VD VIDEO DETECTOR :
LED LIGHT EMITTING DIODE FOUNDATION EXCAVATION OR CONDUIT TRENCHING TO AVOID DAMAGE TO ANY 5. ANY EXCAVATION IN PROXIMITY TO AN EXISTING STREETLIGHT POLE MUST BE
sve SERVICE UNDERGROUND UTILITIES (INCLUDING SIDE SEWERS). ANY CONFLICTS MUST BE DONE WITHOUT UNDERMINING ITS STABILITY. CONTRACTOR IS RESPONSIBLE FOR
SIT SEATTLE INFORMATION TECHNOLOGY a%%iGHT TO THE ATTENTION OF THE ENGINEER PRIOR TO ANY CONSTRUCTION TEMPORARY STABILIZING SUPPORT.
) HA NFORM T ATTLE CITY LIGHT TANDARDS.
7. CONTRACTOR MUST VERIFY THE CAPACITIES OF ALL EXISTING CONDUITS 6. ALL SCL WORK SHALL CONFORM TO SEATTLE CITY LIGHT (SCL) STANDARDS
ggg'ﬁnggoFgﬁE UASTETEE%OLHlgFP$SéEEL'G|¢\1NEERD|SE|%?/%C|EEYMgngSTBgucﬂoN 7. INSTALLATION OF UNDERGROUND STREETLIGHT SYSTEMS, AND STREETLIGHT
WORK SYSTEM GROUNDING AND BONDING MUST BE PER SEATTLE CITY LIGHT (SCL)
: CONSTRUCTION STANDARD 1714.50.
8. g?“ggﬁ‘gﬂﬁcﬁ%ﬂ F%%OTn?lsbg?&(\;VLTHRESQDL%QACEIN/TS[:\?I\/IA'\\‘R’S|F(;ECSTOS'§A§ESTH0EF START 8. ALL WIRING, INCLUDING STREET LIGHTING, PEDESTRIAN LIGHTING AND FESTOON
CONSTRUCTION AS INSTRUCTED BY THE INSPECTOR AND PROVIDE ASSISTANCE LIGHTING CIRCUITS MUST BE CLEARLY LABELED PER SEATTLE CITY LIGHT (SCL)
AS NECESSARY. CONSTRUCTION STANDARD 1714.10.
9. CONTRACTOR MUST COMBINE TRAFFIC, LIGHTING AND ITS CONDUITS IN THE SAME 9. EACH LUMINAIRE MUST BE FUSED PER (SCL) CONSTRUCTION STANDARD
TRAFFIC SIGNAL CABINET/CONTROLLER TRENCH WHERE FEASIBLE. 1730.00.
UPGRADE 11. ALL DISCONNECTIONS, TEMPORARY CONNECTIONS AND FINAL SERVICE 10. STREETLIGHT HANDHOLE AND CONDUIT REQUIREMENTS MUST CONFORM TO SCL
CONNECTIONS WILL BE MADE BY SEATTLE CITY LIGHT (SCL). CONSTRUCTION STANDARD 1716.07.
NO. INTERSECTION SIGNAL CONTROLLER
12, COMPLY WITH OSHA AND WAC FOR WORK NEAR OVERHEAD POWER. COORDINATE 11. PULL TAPE MUST BE INSTALLED THROUGH VACANT CONDUIT AND CAPPED PER
WITH SCL FOR OVERHEAD UTILITY CLEARANCE AND WORKING UNDER OVERHEAD (SCL) CONSTRUCTION STANDARD U2-11.40/NDK—40.
UTILITIES.
1 AIRPORT WY S/ S LUCILE ST 12. MAINTAIN MINIMUM HORIZONTAL & VERTICAL CLEARANCES BETWEEN SCL
13. HAND DIGGING OR EXCAVATION BY VACTOR MAY BE REQUIRED IN AREAS WHERE UNDERGROUND STRUCTURES AND VARIOUS OTHER UTILITY STRUCTURES PER SCL
2 6TH AVE S/S SPOKANE ST x UNDERGROUND UTILITIES CONFLICT WITH FOUNDATION AND/OR CONDUIT CONSTRUCTION STANDARD 0214.00.
3 6TH AVE S/S FOREST ST X Do A R IR oorS CONFLICT, HAND DIGGING OR PNUEMATIC AR 13. FOR STREET LIGHTING INSPECTIONS CONTACT SCL ELECTRICAL REVIEWER FIFTEEN
: (15) WORKING DAYS IN ADVANCE.
*  CONTRACTOR TO COORDINATE WITH SDOT SIGNAL SHOP FOR PICK—UP PRIOR TO
CONTRAGTOR 0 C00 14. EQUIPMENT AND MACHINERY WITH METAL IN IT MUST BE PROPERLY GROUNDED. 14, CONTRACTOR MUST CALL FOR AN ELECTRICAL REVIEWER INSPECTION OF THE
STREET LIGHTING SYSTEM AT VARIOUS STAGES OF INSTALLATION/CONSTRUCTION
15. (E:SSE\PAI%LE WITH SEATTLE IT FOR FIBER LOCATES IN THE AREA PRIOR TO OR AS INSTRUCTED BY THE SOL INSPECTOR.
15. CONTRACTOR MUST PROVIDE AN OPERATOR AND MAN LIFT TRUCK FOR USE
DURING INSPECTION OF INSTALLED STREETLIGHT FACILITIES.
16. CONTRACTOR MUST ASSIST THE INSPECTOR DURING INSPECTIONS,
COMMISSIONING, AND FINAL CONNECTION PHASES OF THE PROJECT AS
INSTRUCTED BY THE INSPECTOR. SUCH ASSISTANCE WILL INCLUDE, BUT NOT BE
LIMITED TO OPENING HANDHOLES, MANHOLES AND VARIOUS ACCESS COVERS,
DISCONNECTING AND RECONNECTING FUSE HOLDERS AND MECHANICAL SPLICE
CONNECTIONS, VERIFYING CONDUIT RUNS, ETC.
17. PRIOR TO REQUESTING FINAL STREETLIGHT SERVICE CONNECTION, CONTRACTOR

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

SIGNAL LEGEND ABBREVIATIONS AND

MUST CORRECT ALL PUNCH LIST ITEMS AND CALL FOR A RE-INSPECTION
WHERE REQUIRED BY THE INSPECTOR. CONTRACTOR MUST PREPARE A SIGNED
AS—BUILT AND WIRING DIAGRAM WHICH INCLUDES WHICH DUCT IS USED IN EACH
DUCT BANK.
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SDOT

S FOREST ST

124400 1

6TH AVE S

CONSTRUCTION NOTES
INSTALL:

-

CONTROLLER INSTALLED IN EX TRAFFIC SIGNAL
CABINET BY OTHERS. COORDINATE INSTALLATION
THRU THE ENGINEER.

NEW HANDHOLE. TYPE SHOWN ON DRAWINGS.
MAINTAIN AND PROTECT EX CONDUCTORS.

@

REMOVE /RELOCATE:

REMOVE EX PEDESTAL FOUNDATION

REMOVE EX HANDHOLE TO UPDATE LID TO CURRENT
STANDARD. PROTECT AND MAINTAIN EX CONDUCTORS.
REF TO WIRING SCHEDULE

RELOCATE EX PEDESTAL POLE WITH ATTACHED
WEATHERHEAD, PED HEAD AND PUSHBUTTON. REF
TO PUSHBUTTON SCHEDULE.

TO MATCH NEW CHANNELIZATION, RELOCATE EX
SIGNAL HEADS ON EX SPAN AS SHOWN ON THE
DRAWINGS. REWIRE HEADS. REFER TO WIRING
SCHEDULE

SIGNAL HEAD DISPLAY

COUNTDOWN LED p—
‘ ‘ R ) |12
L |E Y )12
i
EXISTING E—
EXISTING
SPAN
MOUNTED
EXISTING PHASE DIAGRAM
1 2 M E 4o
NOT i i NOT <~
USED USED | —
NOT NOT NOT NOT
USED USED USED USED
VEHICLE —_—
PEDESTRIAN <---=>
10 5 0 10 20
— e —

SCALE IN FEET
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WIRING SCHEDULE POLE/PEDESTAL SCHEDULE

RUN NO
SPAN OR EXISTING VEHICLE — ~ | 2~
=z x —~
/\ | conourr size | conpucrors | Heap | GROUND COMMENTS S £ 3 sE| 58| wuw |2eE
2 L = x| LT ey |2z
STATION/LOCATION . <a T | ez S =
1 SPAN 1-5C #6 r AND OFFSET POLE TYPE 5 zr 55 <5 5% |525
8 z 8 < = ZZ o= S5Q o
L 2 = S w | a= ¥
2 SPAN 2-5C #6 - - 12~
R Ex 37 9 sc 46 P1 XX+XX.XX, XX.XX | EX PEDESTAL | EX 5248 - - - -
4 EX 3" 2-5C #6

PPB PUSHBUTTON MOUNTING SCHEDULE

LOCATION (O° PEDESTRIAN SIGNALS

PPB/BPP| POLE | ""A7\MUTH | PHASE

ARROW DIRECTION

NO. NO.
CLOCKWISE)* SIGN LOOKING AT NOTES
PUSHBUTTON
PPB44 P1 180 4 R10-3 LEFT ROLASEEON

0° AZIMUTH = NORTHBOUND

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 SIGNAL PLAN — S FOREST STREET SCHEDULES

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—SIGL.DWG

JUNE 01 2023 2:32PM

0B

Ji

@

INITIALS AND DATE INITIALS AND DATE
APPROVED FOR ADVERTISING ks asl Q‘I§ Seattle pc TRC1223

DESIGNED REVIEWED: %) co TRC1223
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES. CONST.

CHECKED spoT PROJ. MGR. Department Of G E O R G ETO W N TO VPl XXXX

P >
Yo%

- SEATTLE, WASHINGTON . ... ... .....20. .. RECEVED . T i
PWHXXXX-XX 3 ikt DOWNTOWN PBL SG603

% 20401 ORDINANCE NO. PW NO. XXXX—=XX
CHECKED REVISED AS BUILT
ov: P e e e SIS TS
T : SHEET oF
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: AS NOTED 28 79




MADE JCHK’D. |RE\/'D

NATURE

REVISIONS

DATE [MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—SIGL.DWG

JUNE 01 2023 2:32PM

[VAULT SERIAL NO.

XXXX

S SPOKANE ST

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

T

| £ ; Il
CONSTRUCTION NOTES

INSTALL:

>

@

€D
D)

&

CONTROLLER INSTALLED IN EX TRAFFIC SIGNAL

CONSTRUCTION NOTES (CONﬁj

S [SPOKANE ST

= Il
o

REMOVE /RELOCATE:

INSTALL: REMOVE EX 10’ PEDESTAL POLE AND INSTALL NEW
—— 14" PEDESTAL TO ACCOMODATE BIKE SIGNAL HEAD.
@ PEDESTAL POLE ON EX FOUNDATION. RELOCATE
EX PPB AND PED HEAD TO NEW POLE. REF TO REMOVE EX HANDHOLE TO UPDATE LID TO CURRENT
STANDARD. PROTECT AND MAINTAIN EX CONDUCTORS.

CABINET BY OTHERS. COORDINATE INSTALLATION

THRU THE ENGINEER.

NEW HANDHOLE. TYPE SHOWN ON DRAWINGS. D)

MAINTAIN AND PROTECT EX CONDUCTORS.

RETRO—REFLECTIVE TAPE ON EX SIGNAL HEAD

MAST ARM, POLE AND FOUNDATION. REF TO

POLE SCHEDULE

NEW TERMINAL CABINET ON POLE

<>

TN

POLE SCHEDULE

INTERCEPT EX HH WITH NEW CONDUIT.
PROTECT EX CONDUCTORS.

CCTV CAMERA ON NEW MAST ARM. REFER TO

PEDESTAL POLE AND FOUNDATION WITH 4"
BICYCLE HEAD.

REF TO WIRING SCHEDULE

RELOCATE EX PEDESTAL POLE WITH ATTACHED
WEATHERHEAD, PED HEAD AND PUSHBUTTON. REF
TO PUSHBUTTON SCHEDULE.

SIGNAL PLAN

10 5 0

10 20

— e —
SCALE IN FEET

S SPOKANE STREET

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING
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XXXX

[VAULT SERIAL NO.

PROPOSED PHASE DIAGRAM

T aa Pa el
| i ——> | useD
\4 v —e—>
= >
5 5 7 B
‘ NOT NOT NOT
USED USED USED
VEHICLE _—
PEDESTRIAN <-——= >
BICYCLE —e—>
*PHASE 1 IS NB 6TH AVE S

SIGNAL HEAD DISPLAY

COUNTDOWN LED
[ )|
E Y @ 12" Y
ol
EXISTING
MAST ARM
MOUNTED

@)

EXISTING
SIDE MOUNTED

@

EXISTING
SIDE MOUNTED

@

EXISTING
SIDE MOUNTED

WIRING SCHEDULE

POLE/PEDESTAL SCHEDULE

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PW#HXXXX-XX

RUN NO =
SPAN OR EXISTING LOOP PPB PED VEHICLE/BIKE = z = EF =
/\ | conourr size | conpucTors LOOP LEAD-IN 1-PR(SH) | HEADS HEAD GROUND COMMENTS gt L = go | sb| 2y |22E
S STATION/LOCATION - < W | ¥ =2 |ZEC
1-3" SDOT _ _ _ _ _ _ 4o AND OFFSET POLE TYPE 5 R 551 =5 g'r: g% z
1 » #6 SPARE [l (& o | zo < o
1-2" sSDOT 8& 4 8 < = = S>= S5Q =
® L = S w | o= W
] L 4 o T
2 2-3" sDOT 1-10C, 1-5C #6 ~
1 344257, 47.9° RT | MAST ARM 1 5551 pER DETAIL | 35 | 10.0 |195/LED]| 35.0
3 3 CONNECT INTO TRAFFIC e POLE : : :
SDOT 1PR(SH) 1-3C 1-5C #6 SIGNAL CABINET <75 PLAN
2 34+05.6, 26" RT PEDESTAL 10 NO. 524 - - - -
4 2" RGS 1-5¢C #e 3 34475, 46.9° LT STEEL 14 | SID RN - - - -
e PEDESTAL NO. 524
° B RISER o re 4 | 35+49.9, 28.28" RT STEEL 14 | STB PLAN
e PEDESTAL 524
6 EX RGS ON 1-sc 46
BRIDGE DECK
7 EX RISER 1-5C 6
# PPB PUSHBUTTON MOUNTING SCHEDULE
8 EX 2" 1-5C #6
LOCATION (0" PEDESTRIAN SIGNALS
" 1—PR(SH) PPB/BPP| POLE
9 EX 2 1-3¢C ’ 1PR(SH) 1-3C 1-5C #6 NO NO AZIMUTH PHASE ARROW DIRECTION
’ CLOCKWISE)* SIGN LOOKING AT NOTES
10 EX RISER 1PR(SH) 1-3C 1-5C #6 PUSHBUTTON
ROTATE ON
1 BERTDESSDSCNK 1PR(SH) 1-3c 1_sc 46 PPB38 P2 o 3 R10-3 RIGHT POLE
0° AZIMUTH = NORTHBOUND
12 EX RISER 1PR(SH) 1-3C 2-5C #e
. LOOP SCHEDULE
13 2-2" sDOT 8-PR #6
%)
. z [}
14 2-2" spoT 6-2C #6 o) x o "
N STATION/LOCATION PHASE = a s w
15 EX 3 2-5C #6 S AND OFFSET s = S 2
3 5 2
16 EX 3" #6 z
» L11 XX+XX.XX, XX.XX 1 4
17 EX 3 6-2C 1PR(SH) 1-3C 1-10C, 4-5C #6
L12 XX+XX.XX, XX.XX 1 4
L13 XX+XX.XX, XX.XX 1 4
BICYCLE BICYCLE BICYCLE
L14 XX+XX.XX, XX.XX 1 4
gl @ Q=
L15 XX+XX.XX, XX.XX 1 4
,, S |-
O 4 v O 8 12 L16 XX+XX.XX, XX.XX 1 4
O 2 G O g G O 12" O 127 L31B | XXHXX.XX, XX.XX 3 - PARALLELOGRAM
@ L32B XX+XX. XX, XX.XX 3 - PARALLELOGRAM
SIDE SIDE TOP COLUMN SIGNS
MOUNTED MOUNTED MOUNTED MOUNTED —_—
e | NO NO { B { Y
Tlé':“ 48" ON 48" ON 48" 36" 36"
6t Ave SIS RED RED RED | ONLY | | ONLY |
72" 30" 3o
e}
18"X72" 36"X48" 36"X48" 36"x48" 30"X36" 30"X36”"
MAST ARM MOUNTED MAST ARM MOUNTED , POST MOUNTED _ COLUMN—BANDED ~ MAST ARM MOUNTED POST MOUNTED
SDS "6TH AVE S” "NO TURN ON RED” NO TURN ON RED NO TURN ON RED "RIGHT TURN ONLY” "RIGHT TURN ONLY”
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE olPc TRC1223
DESIGNED REVIEWED: & O ‘§ Seattle Slco TRC1223
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PSG5-07
PPB29
REMOVE/RELOCATE:
2
TYPE 5 REMOVE AND SALVAGE EX SIGN ON POLE

"spot”
REMOVE AND SALVAGE EX PEDESTAL/PUSHBUTTON

POST AND PEDESTRIAN SIGNAL HEADS. REMOVE EX
FOUNDATIONS. REFER TO POLE SCHEDULE

REMOVE AND SALVAGE EX STRAIN POLE,
FOUNDATION TO A DEPTH OF 3 FT, TERMINAL
CABINETS VEH SIGNAL HEAD AND EX CCTV CAMERA
AND ALL ASSOCIATED WIRING AND HARDWARE

REMOVE EX HANDHOLE. PROTECT AND MAINTAIN EX
CONDUCTORS. REF TO WIRING SCHEDULE

REMOVE EX 30" TOPPED WOOD POLE.

RELOCATE EX PPB FROM EX POLE/PEDESTAL TO

NEW POLE/PEDESTAL. REF TO PPB SCHEDULE.
REWIRE.

RELOCATE EXISTING PEDESTAL POLE TO NEW
LOCATION. REF TO POLE SCHEDULE

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

|
. - ‘ PSG5-05
PSG5-03 , PPB4G Y
PPB66 TYPE 3
s 1 "SDOT” ,/,/, - ‘
TYPE 3 9 e :
"SL DIST” 4 — AN
[ 7 /9 I -
66) - PSG5-04 - — <<
— A x >
- PPB67 _ - 4 :
i ~— A =E
=~ 7 “TYPE 3
- - A = "SDOT” L63
—~ 4 i L62
A% = L61
1 2 — B <+
~S< T 4 M
2 A 3 L13 ok 7
TYPE 2 - A 122 s T C =
"sL” 3 46 2 L11 s — < 4
32 p) + ==
‘ - & X
3=
L _ -t
— E\ID,’A,V, 62 L ; /5
49)— ft
— _ =
= = - =
7 7
= - /
11
i1
4 43 44 ‘
\
|
/ o | CONSTRUCTION NOTES:
[ |
TY| | | .
. \ INSTALL:
06, = |
Eggi7os \ (32 MAINTAIN AND PROTECT EX SDOT TRAFFIC
; o SIGNAL CONTROLLER CABINE. COORDINATE THRU
: v | THE ENGINEER FOR NEW CONTROLLER
- PSG5-EX0 ‘ ‘ INSTALLED BY SDOT SIGNAL SHOP
. . PPB69 L]
0 ] NEW APS CCU CARD IN THE CONTROLLER
8 @@ o CABINET FOR EACH APS PPB INSTALLED.

DELIVER TO SIGNAL SHOP 30 DAYS PRIOR TO
INSTALL FOR PROGRAMMING.

TERMINAL CABINET ON SIGNAL POLE.
STRAIN POLE & FOUNDATION, LUMINAIRE &
BRACKET ARM. REF TO POLE SCHEDULE

TYPE 233 LA SCL DISTRIBUTION HANDHOLE PER
SCL CUSTOMER SERVICE DRAWING

STREETLIGHT DISTRIBUTION HANDHOLE PER SCL
CUSTOMER SERVICE DRAWING.

NEW PEDESTAL POLE AND FOUNDATION. MIN
CLEARANCE FROM POLE TO EDGE OF SIDEWALK
MUST BE 5 FT

NEW FISHEYE CAMERA ON NEW LUMINAIRE
BRACKET ARM

MAINTAIN EX VIDEO DETECTION CAMERA

B0 00O 6

10 5 0

10 20

— e —
SCALE IN FEET

SIGNAL PLAN -

S LUCILE STREET

INITIALS AND DATE INITIALS AND DATE
REVIEWED: of VAsy, \ \ Seattle
DESIGNED : . S X \ D f
CHECKED DES. CONST. s & O\ I ' epartment o
soot PROJ. MGR. .
: — Transportation
DRAWN %
% 10401 ORDINANCE NO. PW NO. XXXX—XX
CHECKED REVISED AS BUILT Q, W
'ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND ‘y&IoNAL B SCALE: AS NOTED
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL. .

0B

Ji

PC
co

TRC1223
TRC1223

GEORGETOWN TO

VPl #

XXXX

DOWNTOWN PBL

SGO6

SHEET

31 o 79




MADE JCHK’D. |RE\/'D

REVISIONS

NATURE

MARK

DATE

XXXX

[VAULT SERIAL NO.

WIRING SCHEDULE

RUN NO
SPAN OR EXISTING LOOP PPB PED VEHICLE /BIKE SMFO STREET/PED
A CONDUIT SIZE | CONDUCTORS LOOP LEAD-IN 1—PR(SH) HEADS HEAD CAMERA | 1ocTs LIGHITNG SERVICE | GROUND COMMENTS
1 2-2" sSDOT 8—PR #6
2 2-2" sDOT 7-PR #6
3 2-2" sDOT 3-PR #6
4 2-2" sDOT 1-PR #6
5 2-2" sDOT 8—PR #6
6 1-2" sSDOT 1-5C #6
1 2 3 4w
”» /I\ LOWER \\A
7 2-3" sDOT 8—PR 1 3-5C 1-CccC #6 ! <—DRwETAY
I —_—
‘1’ ROADWAY === >
8 SPAN 13-PR 5 2-10C, 2-5C| 1-ccc 6
# N 6 7 8
” NOT ! NOT
9 1-2" spoT 1 1-3C #6 USED ! NOT
\i/ USED USED
10 EX RISER 7-PR 3 4-3C 2-5C #6
VEHICLE ——
D >
11 SPAN 7-PR 4 4-3Cc |1-10C, 2-5C #6 EFCDYECSLTER'AN REDNEG
**PHASE 2 IS SB AIRPORT WY S
12 SPAN 1-10C #6
(PPB) APS PUSHBUTTON MOUNTING SCHEDULE
13 EX 2-3" 2 2-3C 1-10C 1-CccC #6
. PEDESTRIAN SIGNALS
14 EX 3-3" 22-PR 8 8-3C 2-10¢C 2-ccc #6 ppa/BPP| PoLE |-OCATION (0
AZIMUTH | PHASE ARROW DIRECTION
NO. NO. .
15 2-3" sL 2-#2 ** CLOCKWISE) SIGN LOOKING AT RAPID TICK
PUSHBUTTON
16 2" RISER 2-#6(L,N) #6 PPB28 PO1 270 2 R10-3 LEFT RAPID TICK
17 SPAN 2—#6(L,N) #6 PPB29 PO7 270 2 R10-3 RIGHT RAPID TICK
CONNECT TO PPB46 PO5 0 4 R10-3 RIGHT RAPID TICK
18 SPAN 3-#12 (L, N) #e LUMINAIRE
N PPB47 P06 0 4 R10-3 LEFT RAPID TICK
19 2-2" sL #6 SPARE
PPB29 P06 270 2 R10-3 RIGHT RAPID TICK
**GROUND PER SCL STANDARDS PPB28 P08 90 2 R10-3 RIGHT RAPID TICK
NOTE: ALL CONDUIT WITH CONDUCTORS MUST CONTAIN A #6 GROUNDWIRE PPB66 P03 90 6 R10-3 RIGHT RAPID TICK
PPB67 P04 90 6 R10-3 LEFT RAPID TICK

SEE STD PLAN 522b FOR PEDESTRIAN PUSHBUTTON ASSEMBLY
0" AZIMUTH = NORTHBOUND

1— CONTRACTOR TO PROCURE APS CONTROLLER INTERFACES TO SDOT
SIGNALS SHOP FOR INSTALL INTO NEW TRAFFIC SIGNAL CONTROLLER CABINET

SIGNS
H . 4 ~N
s Lucile st (s Lucile st =pES NO
72" 72"
TURN 48" 36"
ON
72°x18" 72°X18" RED
SDS ”S LUCILE” SDS \ONLYJ
POLE MOUNTED "S LUCILE W/ARROW" 30"
STRAIN POLE MOUNTED
36”X48" 30"X36"
SPAN MOUNTED SPAN MOUNTED
"NO TURN ON RED” "RIGHT TURN ONLY”
72"x18"
SDS

"AIRPORT WY S”

SPAN MOUNTED

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 SIGNAL PLAN — S LUCILLE STREET SCHEDULES 01

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—SIGL.DWG

JUNE 01 2023 2:33PM

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE o|rc TRC1223
DESIGNED REVIEWED: % us%"o \ \ Seattle Slco TRC1223
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED zEzT ggng.MGR‘ Q&v > 't 'toi I '\ Department of G E O R G ETO W N TO o XXX
Pw#xxxx_xx SEATTLE, WASHINGTON . .. .. ....... 20 . . . — — :

Transportation

CHECKED REVISED AS BUILT %‘% @;:’;@ § ORDINANGE NO. PIVNO- X =xx D O W N TO W N P B L S G O 7

S
BY: L ALL WORK STALL BT DONE N ACCORDANGE WITn THE GITY OF SEATILE STANDARD PLANS AND SowaL g
: SHEET oF
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: AS NOTED 32 79




LOOP SCHEDULE POLE/PEDESTAL SCHEDULE

MADE JCHK'D |RE\/'D

REVISIONS

NATURE

DATE |MARK

XXXX

[VAULT SERIAL NO.

) ~ s _
o o 3] St e z x = W, |wo E
z P w Z @ N ~ Eu wo | ¢ |227
a PHASE W o 5 e : STATION/LOCATION | 54 F Typg z Sg €z ZE 2z =
o o ~ =3 = 4 x AND OFFSET 5 zZE =5 Sk s5z
o a Oq = = < =z S= 5Q =
| o = [aWpy ] o = _ =W
= =] hrd Sy T
=z -
L11 1 4 01 41+37.9, 5.1° LT STEEFEOEERA'N 33.5| PER DETAIL | 10.0 |195/LED| 35.0
; RELOCATED STD PLAN
L12 1 4 02 41+31.3, 12 LT Ceoreal | B | N ane - - -
L13 1 4 03 EX EX PEDESTAL | 10 - - - -
41+ 462, 120.7 | ALUMINUM STD PLAN
1 1 4 PAR A , _ _ _
L11B ARALLELOGRAM 04 = eorerat | 19 | No. saa
. RELOCATED STD PLAN
L21 2 05 41+479° 146 LT S oreral | 10 s - -
L22 2 06 | 42+19.2, 93.5° LT | pepESTAL | 10 | SO FLAN - -
; RELOCATED STD PLAN
L23 2 07 42+411.4, 65 LT e | EX o4 - -
L24 2 4
L25 2 4
L26 2 4
L21B 2 . PARALLELOGRAM SIGNAL HEAD DISPLAY
BICYCLE
L1228 2 - PARALLELOGRAM
[ oIt
B s . BICYCLE
18- s Al
Y 4
L32 3 4 G @ 197 O i G O 127
G IO 4
NERE O ®
SPAN SIDE SIDE
L4z 4 4 MOUNTED MOUNTED MOUNTED
SPAN
MOUNTED
L43 4 4
COUNTDOWN LED
L63 6 4 Wl E
L63 6 4
T T
@A@A LEFT MOUNTED
L63 6 4 @V@

(28X29)  RIGHT MOUNTED

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 SIGNAL PLAN — S LUCILLE STREET SCHEDULES 02

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—SIGL.DWG

JUNE 01 2023 2:33PM

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE N o|Pc TRC1223
W S
DESIGNED REVIEWED: &"o' AS”I"C‘ § Seattle Slco TRC1223
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES CONST. A ? 2 ' Department of
CHECKED SDoT PROJ. MGR. ” z R VPl # XXXX
Pw#xxxx_xx SEATTLE, WASHINGTON . . ... . ... ... 20 . . . — Transportatlon
DRAWN 'z
% 49491 ORDINANCE NO. PW NO. XXXX—=XX D O W N TO W N P B L S G O 8
CHECKED REVISED AS BUILT 2N %
©
BY: .. 'ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND ‘ys'lon > .
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MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—LITE.DWG

JUNE 01 2023 10:05AM

’\PRQPOSED
SERVISE PT
— (VANLT) /M\ /\
N
N 7 N7 o
\__/ . Y. 5
) —
L
w
T
n
IYPE 25 A ]
PIT= n
PLT-05— |
S 3
? 8 o +
) + bt n
| © < s
T - - - } — LY _ _ | © 0 ©
| - - - — - - - 4— +
. - - — = - s
=
n
L
z
3
T
3
l_
<<
=
CONSTRUCTION NOTES REMOVE /RELOCATE:
INSTALL: REMOVE EX TREE. REF TO SITE PREP DRAWINGS
_— FOR MORE INFORMATION.
(1) INSTALL PEDESTRIAN LUMINAIRE, PEDESTRIAN
LUMINAIRE POLE AND FOUNDATION. REFER TO
POLE SCHEDULE.
(2 INSTALL SCL DISTRIBUTION HANDHOLE PER SCL
CUSTOMER SERVICE DRAWING.
(3D INSTALL TYPE 2 SL HANDHOLE PER SCL
CONSTRUCTION STANDARDS.
(4 INSTALL TYPE 3 SL DISTRIBUTION HANDHOLE
PER SCL CONSTRUCTION STANDARDS.
10 5 0 10 20
e

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

SCALE IN FEET

PEDESTRIAN LIGHTING PLAN O1

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED

SEATTLE, WASHINGTON

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

S0 vl ‘|§ Seattle 8|5 TRe1223
" ¥ Y Department of GEORGETOWN TO oo

PW#HXXXX-XX

DRAWN
CHECKED

RECEIVED

LTO1

REVISED AS BUILT

ORDINANCE NO. PW NO. XXXX—XX

2 DOWNTOWN PBL

PURCHASING AND CONTRACTING

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

S
o ONAL oy

sweer 34 o 7 9Q

SCALE: AS NOTED



MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 02
MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 02

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—LITE.DWG

JUNE 01 2023 10:05AM

2N

6T VE S

Ve

i

Z&//A\

— SEE SHEET LTO1

T66400

SEE SHEET LTO3

MATCH LINE STA 65+50
I
I

MATCH LINE STA 68+00

CONSTRUCTION NOTES

INSTALL:

POLE SCHEDULE.
CUSTOMER SERVICE DRAWING.

CONSTRUCTION STANDARDS.

DO 6

INSTALL PEDESTRIAN LUMINAIRE, PEDESTRIAN
LUMINAIRE POLE AND FOUNDATION. REFER TO

INSTALL SCL DISTRIBUTION HANDHOLE PER SCL

INSTALL TYPE 2 SL HANDHOLE PER SCL

INSTALL TYPE 3 SL DISTRIBUTION HANDHOLE

PER SCL CONSTRUCTION STANDARDS.

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

REMOVE /RELOCATE:

REMOVE EX TREE. REF TO SITE PREP DRAWINGS
FOR MORE INFORMATION.

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PW#HXXXX-XX

PURCHASING AND CONTRACTING

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

oF Vasy;
%

2\

P >
Yo%

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

R\ e

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

1 S
S ONAL oy

10 5 0 10 20
— e —
SCALE IN FEET

PEDESTRIAN LIGHTING PLAN 02

JJ\ Seattle
|b Department of
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: AS NOTED

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO XX

DOWNTOWN PBL LTO2

sweer 35 or 79



MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 03
MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 03
MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 01
MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 01

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—LITE.DWG

JUNE 01 2023 10:06AM

PLT—12©

A

— SEE SHEET LTO2

‘I TOTUU

169400

TYPE 2
T @

MATCH LINE STA 68400

CONSTRUCTION NOTES

INSTALL:

DO 6

REMOVE /RELOCATE:

INSTALL PEDESTRIAN LUMINAIRE, PEDESTRIAN
LUMINAIRE POLE AND FOUNDATION. REFER TO
POLE SCHEDULE.

INSTALL SCL DISTRIBUTION HANDHOLE PER SCL
CUSTOMER SERVICE DRAWING.

INSTALL TYPE 2 SL HANDHOLE PER SCL
CONSTRUCTION STANDARDS.

INSTALL TYPE 3 SL DISTRIBUTION HANDHOLE
PER SCL CONSTRUCTION STANDARDS.

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

REMOVE EX TREE. REF TO SITE PREP DRAWINGS
FOR MORE INFORMATION.

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PW#HXXXX-XX

PURCHASING AND CONTRACTING

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

10 5 0 10 20
— e —
SCALE IN FEET

PEDESTRIAN LIGHTING PLAN 03

Vor Vases |\ Seattle
e Qll" Department of
Transportation

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ORDINANCE NO. PW NO. XXXX—XX

R\ e

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

o >
LoNAL S SCALE: AS NOTED

GEORGETOWN TO TR

DOWNTOWN PBL LTO3

sweer 36 o /9



MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 02
MULTICORELINK:TRC1223_P-LITE-PEDESTRIAN LIGHTING PLAN 02

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—LITE.DWG

JUNE 01 2023 10:06AM

XXXX

[VAULT SERIAL NO.

WIRING SCHEDULE

RUN NO
A CONDUIT SIZE STLFT(E;E“TT/NPGED SERVICE | GROUND COMMENTS
1 1-3" RISER - 3-#2 *x NEW SERVICE
2 1-3" sL - 3-42 *
3 2-2" sSL 3—#2 (L1,L2,N) - #6
4 2-2" SL 2-#6(L,N) - #6
5 1-2" SL 3—#12 (L, N) - #6 FEED INTO POLE
6 2-2" SL 3—#6(L1,L2,N) - #6

** INDICATES THAT GROUNDING MUST BE PER SCL STANDARD 0231.01

1. ALL GROUNDWIRE MUST BE #6 AWG, UNLESS OTHERWISE NOTED. ALL CONDUIT
WITH A CONDUCTOR MUST CONTAIN A GROUNDWIRE

»on

ALL MATERIALS MUST MEET SCL MATERIAL STANDARDS
ALL STREETLIGHTING MUST BE GROUND PER SCL STANDARD 1714.50

#4 CU AWG GROUNDWIRE MUST BE INSTALLED IN ALL TRENCHES AND TIED TO
GROUND RODS. REF TO SCL STD

1714.50 AND 0461.10

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PURCHASING AND CONTRACTING

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

oF Vasy;
%

2\

P >
Yo%

S
o ONAL oy

POLE/PEDESTAL SCHEDULE

=

~ R ~ |z IR

s £ S ZE|<E| gu |2ok

= STATION/LOCATION POLE TYPE < Y <7 |es| 28 220

4 AND OFFSET 5 z= 51 =5 St [53%

o > =) < > Z = S= So @

o w o = > ) =W

| '8 ] ] T

-

PO1—1 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
PO1-2 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
PO1-3 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST24§EAN - - 70 14
PO1—4 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
PO1-5 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 | STO PLAN - - 70 14
PO1-6 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST24§EL3AN - - 70 14
PO1—7 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST24§E"3AN - - 70 14
PO1-8 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
PO1-9 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
POT=10 | XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 | STO PLAN | _ - 70 14
PO1—11 XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14
PO1—12 | XX+XX.XX, XX.XX | PEDESTRIAN, AL LIGHTING | 14 ST?SEAN - - 70 14

POLE TYPE DEFINED HERE
LUMINAIRE TYPE/STYLE DEFINED HERE
POLE BASE COVER DEFINED HERE

wn =

PEDESTRIAN LIGHTING SCHEDULES

Seattle
Department of

A
G .
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: AS NOTED

GEORGETOWN TO
DOWNTOWN PBL

g|re TRC1223
2]co TRC1223
VPl # XXXX

LTO4

SHEET

37 o« 79




T5+00
\4
4
T12+00

124400 JI

FOREST ST
I

T13+00

BEG SIDEWALK
STA 13+45.85, 36.64LT

BIKE RAMP
SEE SHEET CRO1

END SIDEWALK

/ sTA 13+7299, 366411 GTH AVE S

N

6.5

IBIKE RAMP

\ SEE SHEET CR1
- _ 7

114400

SEE SHEET CRI1

T 33+00

— SEE SHEET PV0O2

MATCH LINE STA 33+50

CONSTRUCTION NOTES

© 0000

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1
RELOCATE HYDRANT
CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266

PAVING LEGEND

vy

1B |BEE0L0

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

6" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK)

PRE—CAST CURB

20 10 0o 20 40
— e —
SCALE IN FEET

PAVING PLAN 01

JJ\ Seattle
| |\ Department of
Transportation

T
[
| 7 3
|§ J | 7 oA END_SIDEWALK
] /4 : 4 STA 123+47.57, 40.90°RT
- A
5 . END SIDEWALK
sesponne o ST Fdls | R e
\
12{“ 1 19 sk\ox 6’ |
., |/ = o ~— | MATCH LINE STA 121450 — SEE THIS SHEET
NE BEG SIDEWALK oy |
HE STA 123+06.44, 2.19°LT | /
";‘ & | I <
\
I
| | L
g | | \{\
< | )\ BEG_SIDEWALK i
w SEE SHEETI T | \ STA 121+46.44, 35 31°RT
< PVDT5 | A /
| SEE SHEET CR1
g | |
< o)
i I | E
. | 121+00 1
4 | | |
| |
12p+00
. 4 INICH CURB |
g _\ |
g |
: \ |
; | . |
§ MATCH LINE STA 121+50 — SEE THIS SHEET —+
g
&
Z
s
5 I
o
o
z
S
60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023
IS € APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE
é E DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DESIGNED ;E!EWED: CONST.
g, SEATTLE, WASHINGTON 20 e =0T FROY MOR
gg PW#XXXX'XX o © | oram RECEVED ORDINANCE NO
5‘ s CHECKED REVISED AS BUILT ’
23 T romene A conmerne hECHoRTONe D OTRER DOCUNEATS CALLED FaR I SECTON 0033 OF #it PROSET MANUAL SCALE: H. 1"=20", V. 1"=10’

PW NO. XXXX—XX

GEORGETOWN TO X
DOWNTOWN PBL

pc  TRC1223
co TRC1223

0B

Ji

XXXX

PVO1

sweer 38 of 7 Q



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 02
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 02

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:08am

XXXX

[VAULT SERIAL NO.

END SIDEWALK

STA 34+91.61, 53.72LT

7

SEE SHEET PVO1

134400

N
\

BEG SIDEWALK
STA 34+77.15, 40.10°LT \

S SPOKANE ST

BEG CONC BUFFER

BIKE RAMP

) STA 36+21.12, 20.20'LT

-7
SEE SHEET CR2

o o

o o

+ +

0 ©

M M

END CONC BUFFER

BEG CONC BUFFER

STA 38+41.63, 30.01LT

BEG CONC BUFFER

6TH AVE S swss+i7es 30091

STA 38+84.20, 28.57LT

S END CONC BUFFER
@ STA 36+50.95,020.11°LT
= o

137+
438400

SEE SHEET PVO3

MATCH LINE STA 33+50

END CONC BUFFER
STA 35+49.11, 18.05RT

(>

BEG CONC BUFFER
STA 35+37.11, 18.02'RT

CONSTRUCTION NOTES

© 0000

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1

RELOCATE HYDRANT

CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

BEG CONC BUFFER
STA 37+41.39, 17.67 RT

END CONC BUFFER

BEG CONC BUFFER

BEG _CONC BUFFER
STA 38+51.10, 18.02'RT

END CONC BUFFER
STA 37+60.44, 17.73RT STA 38+66.92, 18.07RT

BEG CONC BUFFER

STA 38+11.66, 17.90RT STA 38+71.92, 18.09RT

END CONC BUFFER
STA 38+15.11, 17.91RT

PAVING LEGEND

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

77

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

6” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK)

1B |BEE0L0

PRE—CAST CURB

MATCH LINE STA 39+00

20 10 0o 20 40
— e —
SCALE IN FEET

PAVING PLAN 02

PW#HXXXX-XX

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE ‘ Seattle 2 PC TRC1223
DESIGNED REVIEWED: § Slco TRC1223
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES, CONST. ' Department of
CHECKED spoT PROJ. MGR. . VPLE XXXX
SEATTLE, WASHINGTON . .. .. ....... 20 . .. — Transportatlon
ot v T DOWNTOWN PBL PVO2
CHECKED REVISED AS BUILT \&
.............................. ALL WORK SHALL BE DONE IN ACCORDANGE WITH THE CITY OF SEATILE STANDARD PLANS AND >, g o
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: H. 172207, V. 17=10 sieer 39 or 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 03
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 03
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 01
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 01

MADE JCHK'D |REV’D

NATURE
REVISIONS

MARK

DATE

XXXX

[VAULT SERIAL NO.

S CHARLESTOWN ST

BEG CONC_BUFFEREND CONC_BUFFER

%\ STA 40+13.14, 4[(STA 40+44.73, 3.39RT
z END CONC BUFFER
o STA 39+38.45, 20.14LT
2 X
\Q X END CONC BUFFER o
) STA 44+49.88, 16.04LT -
TJ\ BEG CONC BUFFER o
STA 41+22.66, 8.91°LT v
w D END CONC BUFFER 6TH AVE S \(‘)3)
uw STA 42+21.10, 19.47°LT <
» BEG CONC BUFFER »
STA 42+26.07, 20.00'LT END CONC BUFFER \))
STA 43+37.88, 38.55'LT o)
)
qQ
A\
BEG CONC BUFFER
STA 43+97.21, 21.31°LT o
e <
v
g - 2
ND CONC BUFFER
\% STA 39+61.69, 23.95RT “
-
! BEG CONC BUFFER 5
STA 39+33.84, 19.53 RT
x u
O END CONC BUFFER Z
7 STA 39+24.98, 18.78RT )
= BEG CONC BUFFER -
BEG CONC BUFFER T
STA 40+66.61, 30.97RT STA 41+42.43, 21.15°RT O
7
END CONC BUFFER ~ =
END CONC BUFFER STA 42+02.58, 14.70RT
STA 40+91.16, 26.69 RT
BEG CONC BUFFER
STA 43+49.72, 1.971LT
END CONC BUFFER S
STA 43+56.47, 0.20°RT P\\]?’
BEG CONC BUFFER N\
STA 42+70.92, 3.4TRT PGQV\
END CONC BUFFER O\
STA 42+82.28, 0.34RT BEG CONC BUFFER ___ |
STA 43+88.67, 8./3RT
END CONC BUFFER
STA 44+10.00, 12.82'RT
(3D DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1 .,
10” ROADWAY CEM CONC (24 HR HES),
(2> RELOCATE HYDRANT OVER 6” MNRL AGG TYPE 2
(3D CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1 4 8" CEM CONC DRIVEWAY (24 HR HES),
,/A PER STD PLAN 430
@ REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265 SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421
S REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266 |:| 2" HMA CL1/2"” OVER 4" MNRL AGG TYPE 2
N L " ”
“ 3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
@ 6" HMA CL1/2" OVER 4" MNRL AGG TYPE 2
@ 3" CONC TRUCK APRON
LANDSCAPE RESTORATION TO BE DETERMINED
—____ CEM CONC CURB & GUTTER W/25% POZZOLANS,
— PER STD PLAN 410B
@ CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK) 0 10 o 20 0
— e —
E== rre-casT curs SCALE IN FEET

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 PAVING PLAN 03

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:08am

INITIALS AND DATE INITIALS AND DATE PC
APPROVED FOR ADVERTISING cevEweD: N \ Seattle g " ¥Eg : égg
DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES CONST. '\ Department of
CHECKED SDOT PROJ. MGR. . Ve # XXXX
Pw#xxxx_xx SEATTLE, WASHINGTON . . . ... ...... 20 . . . — Transportatlon
s e DOWNTOWN PBL PVO3
CHECKED REVISED AS BUILT \&
BY: Lo ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND \:\'/()\ A1 > . PP "_10
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: H. 172207, V. 17=10 sieer 40 or 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 04
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 04
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 02
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 02

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:09am

XXXX

[VAULT SERIAL NO.

S DAKOTA ST

S INDUSTRIAL S INDUSTRIAL
WB WAY

EB WAY

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PRE—CAST CURB

)
3 6TH AVE S 0
o >
BEG CONC BUFFER END CONC BUFFER o
E STA 53+44.23, 16.81LT STA 55+54.44, 15.84L —
Lt Ll
T BEG CONC BUFFER 7 Ll
n STA 54+74.91, 16.21LT %
Ll
L Ll
%) L
g 2 ) o ———————— = - - —_— n
| S S
T + + o + + |
Er — o~ M ['o)
= SR © 1 0 Irs}
ST~ o o - . - - - R < -8
+ © ' 0
7o) - +
< 5 —
©
<€
= <
wn =
wn
L
=z BEG CONC BUFFER Ll
5 STA 52+52.86, 15.78 RT z
O BEG CONC BUFFER T
T I T R R R R END CONC BUFFER
= STA 53+26.93, 13.11RT" STA 53+82.37, 13.37RT ©
s END CONC BUFFER <
STA 52+75.20, 15.68 RT =
S INDUSTRIAL S INDUSTRIAL
WB WAY EB WAY
(3D DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1 .,
10” ROADWAY CEM CONC (24 HR HES),
@ RELOCATE HYDRANT OVER 6” MNRL AGG TYPE 2
(3D CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1 4 8" CEM CONC DRIVEWAY (24 HR HES),
M PER STD PLAN 430
@ REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265 SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421
) REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266 |:| 2" HMA CL1/2"” OVER 4" MNRL AGG TYPE 2
N .» » »
“ 3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
@ 6" HMA CL1/2" OVER 4" MNRL AGG TYPE 2
@ 3" CONC TRUCK APRON
LANDSCAPE RESTORATION TO BE DETERMINED
—______ CEM CONC CURB & GUTTER W/25% POZZOLANS,
— PER STD PLAN 410B
@ CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK) 0 10 o 20 0
E= e ———

SCALE IN FEET

PAVING PLAN 04

PW#HXXXX-XX

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

JJ\ Seattle
| |\ Department of

DRAWN
CHECKED

Transportation

ORDINANCE NO. PW NO. XXXX—XX

RECEIVED

REVISED AS BUILT

PURCHASING AND CONTRACTING

BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL

¢ \;\\.
SNAL SCALE: H. 1"=20", V. 1"=10"

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO

VPl # XXXX

DOWNTOWN PBL PVO4

sweer 41 of 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 05
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 05
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 03
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 03

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:09am

XXXX

[VAULT SERIAL NO.

<
o FOR BIKE RAMP
0>. SEE SHEET CR2 8
- T T
_ s _ 6TH AVE S =
L [BKe RAMRS g jor 1 ”’l | @
(] I | E— |_
1’ TYP 10° TYP
T | I = . L|_l
5 N e 7R NN A L
he: N e S S S S S S S SSE SRS L ) e acaaa el slenTatl T T A 3 SRS Y3 D e O T e R I S e PP Je e ts P P PPy s O O P W S WA T
L 1 ol | N 20 SRR R R R R S R a0 BR000000 =
T ’ .
@ ' A | CTR $ - N\ \ L
. -__.38 ~/ S =138 o )
+ + o 8 bS]
o~ - + ¥ o |
©
= © 3 5 5
0 - —— - — s | - - - ; - —| 4 s
+ BEG SIDEWALK k = i = + - ' - - . =
— STA 61+72.40, 22.50'LT o
© +
~
< ©
|_
? =
Ll wn
Zz
- <
T :u
O
z T
O
= <
=
(3D DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1 10° ROADWAY CEM CONC (24 HR HES)
(2D RELOCATE HYDRANT OVER 6” MNRL AGG TYPE 2
(3D CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1 W g;RCZ¥DCSEACN D4R;\éEWAY (24 HR HES),
)|
@ REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265 SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421
S REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266 |:| 2" HMA CL1/2"” OVER 4" MNRL AGG TYPE 2
N L " ”
“ 3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
@ 6" HMA CL1/2" OVER 4" MNRL AGG TYPE 2
@ 3" CONC TRUCK APRON
LANDSCAPE RESTORATION TO BE DETERMINED
—____ CEM CONC CURB & GUTTER W/25% POZZOLANS,
— PER STD PLAN 410B
@ CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK) % 10 o 20 0
E= e ———

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PRE—CAST CURB

SCALE IN FEET

PAVING PLAN 05

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

Pw#xxxx-xx SEATTLE, WASHINGTON . . .. . ... ... . 20, . .

PURCHASING AND CONTRACTING

INITIALS AND DATE INITIALS AND DATE

DESIGNED REVIEWED: ‘ \ seattle
cHECKED bES CONST. |\ Department of

SDOT PROJ. MGR. .

— Transportation
DRAWN

ORDINANCE NO. PW NO. XXXX—XX

CHECKED REVISED AS BUILT

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO " O%K

DOWNTOWN PBL PVO5

sweer 4.2 of 7Q



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 06
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 06
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 04
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 04

S SNOQUALMIE ST

S ALASKA ST
MATCH LINE STA 201+00 — SEE SHEET PVO7

]
1 &)
Te} BIKE RAMP
2 END SIDEWALK |
o STA 70+21.15, 39.00°LT
> AVE S . e 1~
L /'@ | s Tvp 13, \ FOR BIKE RAMP
‘-:E' oS < — 5 | ISEE SHEET CR2 ®‘\
(0} DO O N AN A RN JA 0 PP Py A A OOy O s ISl S S N - &
N N A e e T T T S A BB EE000000000C 3000 % /N --------------- ;} |
L ‘\\% TN \ Z |
wn - 0 — | N ’p)? |
~ | 45 < , 0.
I ; 3 o 179" 5 )
g S % g N 5% 8 2
p o S~ —_ ¥
S B #e -— —= — - - 3 R 5
2 —- -t - +— ~ - — - == =t -
~
©
<C
|_
n
= @—f
B pd
B E
B T D)
1E
.
v
2
|3
ES
=
: CONSTRUCTION NOTES PAVING LEGEND
= (3D DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1 .,
S 10” ROADWAY CEM CONC (24 HR HES),
| (2D RELOCATE HYDRANT OVER 6" MNRL AGG TYPE 2
[}
Z|
o CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1 P 8" CEM CONC DRIVEWAY (24 HR HES),
& [€D) % PER STD PLAN 430
o< @D REMOVE EXISTING GRATE AND REPLACE WITH VANED
5 GRATE PER STD PLAN 265 SIDEWALK CEM CONC W/25% POZZOLANS,
5] | PER STD PLANS 420 & 421
) REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266 |:| 2" HMA CL1/2"” OVER 4" MNRL AGG TYPE 2
¢ “ 3” HMA CL1/2” OVER 4" MNRL AGG TYPE 2
a
g
o
: @ 6" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
-
E @ 3" CONC TRUCK APRON
;" LANDSCAPE RESTORATION TO BE DETERMINED
-
z —______ CEM CONC CURB & GUTTER W/25% POZZOLANS,
@ — PER STD PLAN 410B
5 @ CURB RAMP W/25% POZZOLANS,
S PER CR PLANS (REM SIDEWALK) 0 10 o 20 0
-~
z — e —
¢ E—=] PRE—CAST CURB SCALE IN FEET
=
B
o
60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 PAVING PLAN 06
2 c APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE \ \ Seattle g|Pc TRC1223
%g DESIGNED REVIEWED: GI\ i TRC1223
£s DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED DES, CONST. ' Department Of G E O R G ETOW N TO VPl # XX XX
%5 Pw#xxxx_xx SEATTLE, WASHINGTON . .. .. ....... 20 ... — ZES;VED PR0) WwoR I Transportation
o
2' ; CHECKED REVISED AS BUILT ORDINANCE No- PN ooac=x D OW NTO W N P B |_ PVO 6
L iomsene o covmerne e e T T SeALE: H. 17-20', V. 110 v 43 o 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 05
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 05
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 07
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 07

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:10am

XXXX

[VAULT SERIAL NO.

7TH AVE S

©

o

>
o
'—
L
o /—® S ALASKA ST
L
L
: /

q

[ § =) 3

I +
= S 5 &
T < — - - N ¢ . ~ &
o
~
<
'_
(f) /
L
=z
—
T
[3)
< BEG CONC_BUFFER
= STA 83+67.50, 12.02RT

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

END CONC BUFFER
STA 84+64.56, 11.90'RT

BEG _CONC BUFFER
STA 84+69.56, 11.90RT

AIRPORT WAY S

T 82+00

1 83+00

25 . A~

MATCH LINE STA

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PW#HXXXX-XX

PURCHASING AND CONTRACTING

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

INITIALS AND DATE

DESIGNED
CHECKED

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

DRAWN RECEIVED

CHECKED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

85+00 —

SEE SHEET PVO08

CONSTRUCTION NOTES

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1

RELOCATE HYDRANT
CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266

© 00060

PAVING LEGEND

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

77

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2” HMA CL1/2" OVER 4" MNRL AGG TYPE 2

3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

6” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK)

1B |EBEDO

PRE—CAST CURB

20 10 0o 20 40
— e —
SCALE IN FEET

PAVING PLAN 07

GI\ Seattle 8|5 Theizss
e GEORGETOWN TO [P/ o
o DOWNTOWN PBL PV07

SCALE: H

1"=20", V. 1"=10'

sweer 44 of 7 Q



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 08
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 08
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 06
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 06

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:10am

XXXX

[VAULT SERIAL NO.

END

~
o
>
o
|_
[
Ll
T
%)
" AIRPORT WAY S
L
%)
P
| P
b S
oOFP + o
o g S
——
5 5
- ?
00
<
|_
wn
Ll
Zz
—
END CONC BUFFER
T | STA 85+68.56, 11.78RT
O END CONC BUFFER
';: BEG CONC BUFFER STA 86+72.56, 11.66'RT END CONC BUFFER
s STA 85+73.56, 11.78°RT STA 87+74.68, 11.49°RT
BEG CONC BUFFER
STA 86+77.56, 11.65'RT

BEG _CONC BUFFER
STA 88+52.42,
|

12.53'RT

CONC BUFFER

STA 88+68.45, 12.57RT \

END CONC BUFFER
STA 90+03.60, 12.12'RT

BEG _CONC BUFFER
STA 89+73.35, 12.29RT

END CONC BUFFER
STA 90+95.48,

11.35RT

END CONC BUFFER
STA 89+68.38, 12.32'RT

BEG CONC BUFFER

STA 90+59.62, 11.44'RT
BEG CONC BUFFER

| STA 89+38.07, 12.48 RT

D | END_SIDEWALK

STA 89+41.03, 29.35RT
INSTALL PEDESTRIAN HANDRAIL
PER SDOT" STD PLAN 443
BEG SIDEWALK
STA 88+63.58, 29.56 RT

SEE SHEET
/ PVDT6

S EDMUNDS ST

CONSTRUCTION NOTES

RELOCATE HYDRANT

GRATE PER STD PLAN 265

© 0000

GRATE PER STD PLAN 266

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

DETECTABLE STRIP SEE DETAIL 1

ON SHEET PVDTO1

CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED

REMOVE EXISTING GRATE AND REPLACED WITH VANED

PAVING LEGEND

77

1B |BEE0L0

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
3” HMA CL1/2” OVER 4" MNRL AGG TYPE 2
6” HMA CL1/2” OVER 4" MNRL AGG TYPE 2
3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,

PER CR PLANS (REM SIDEWALK) 20 10 o0 20 40

— e —
SCALE IN FEET

PAVING PLAN 08

PRE—CAST CURB

INITIALS AND DATE INITIALS AND DATE PC
APPROVED FOR ADVERTISING cevEweD: N \ Seattle g " $Eg : ggg
DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES CONST. '\ Department of

CHECKED SDOT PROJ. MGR. . Ve # XXXX
Pw#xxxx_xx SEATTLE, WASHINGTON . . . .. ....... 20 . — Transportatlon

s e DOWNTOWN PBL PVO8

CHECKED REVISED AS BUILT \&

BY: Lo ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND \:\'/()\ v Y . PP "_10
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: H. 17=20', v. 1"=10 sweer 45 or 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 09
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 09
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 07
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 07

SEE SHEET PVO8

T TUY

4
|

T924+00

T93+00

0
~
M
M
|
T

T954+00

1.5’

SEE SHEET PV10

BEG CONC BUFFER
STA 91+400.48, 11.35RT

STA 92+10.82,

MATCH LINE STA 91400

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:10am

XXXX

[VAULT SERIAL NO.

STA 92+15.82,

END CONC BUFFER

BEG _CONC BUFFER

11.43'RT

11.43RT

END CONC BUFFER

BEG CONC BUFFER

STA 93+31.16, 11.52'RT

STA 93+26.16, 11.51RT

END CONC BUFFER

CONSTRUCTION NOTES

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1

RELOCATE HYDRANT
CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

© 0000

GRATE PER STD PLAN 266

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

STA 93+92.08, 11.56 RT

REMOVE EXISTING GRATE AND REPLACED WITH VANED

PAVING LEGEND

77

1B |BEE0L0

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

6” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK)

PRE—CAST CURB

PW#HXXXX-XX

SEATTLE, WASHINGTON

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED
CHECKED

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

DE:

INITIALS AND DATE
REVIEWED:

S,

SDOT

CONST.
PROJ. MGR.

MATCHLINE ST. 97+00

20 10 0 20 40

— e —
SCALE IN FEET

PAVING PLAN 09

JJ\ Seattle
| |\ Department of

DRAWN
CHECKED

RECEIVED

Transportation

REVISED AS BUILT

ORDINANCE NO. PW NO. XXXX—XX

PURCHASING AND CONTRACTING

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

SCALE: H. 1"=20", V. 1"=10"

GEORGETOWN TO
DOWNTOWN PBL

pc  TRC1223
co TRC1223

0B

Ji

VPl # XXXX

PV0O9

sweer 46 of 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 08
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 08
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 10
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 10

MADE JCHK'D |REV’D

NATURE

DATE |MARK

REVISIONS

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:11am

[VAULT SERIAL NO.

XXXX

MATCH LINE STA 97+00 — SEE SHEET PVO9

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PRE—CAST CURB

-
-
>
Al
|_
Ll
L
T

AIRPORT WAY S ”
Ll
L
o o o (/)
o o
o =} o
2 S % 7 2 |
. o 8 o o g
- } = — [ — ! i T - — o
" } - — - } - - — - ' - = o
+
M
o
—
<C
|_
n
L
Zz
—
T
O
'_
<
=
(3D DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1 .,
10” ROADWAY CEM CONC (24 HR HES),
(2> RELOCATE HYDRANT OVER 6” MNRL AGG TYPE 2
(3D CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1 4 8" CEM CONC DRIVEWAY (24 HR HES),
,/A PER STD PLAN 430
@ REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265 SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421
) REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266 |:| 2" HMA CL1/2"” OVER 4" MNRL AGG TYPE 2
N .» » »
“ 3" HMA CL1/2” OVER 4" MNRL AGG TYPE 2
@ 6" HMA CL1/2" OVER 4" MNRL AGG TYPE 2
@ 3" CONC TRUCK APRON
LANDSCAPE RESTORATION TO BE DETERMINED
—______ CEM CONC CURB & GUTTER W/25% POZZOLANS,
— PER STD PLAN 410B
@ CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK) % 10 o 20 0
E= e ———

SCALE IN FEET

PAVING PLAN 10

PW#HXXXX-XX

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED

SDOT

INITIALS AND DATE
REVIEWED:
CONST.
PROJ. MGR.

JJ\ Seattle
|||\ Department of

DRAWN
CHECKED

RECEIVED

Transportation

ORDINANCE NO. PW NO. XXXX—XX

REVISED AS BUILT

PURCHASING AND CONTRACTING

BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL

SCALE: H. 1"=20", V. 1"=10"

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO " O%K

DOWNTOWN PBL PV10

sweer 477 of 7 Q



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 09
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 09
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 11
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 11

MADE JCHK'D |REV’D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:11am

XXXX

[VAULT SERIAL NO.

AIRPORT WAY S

T104+00

T105+00

T106+00
+107+4+00

SEE SHEET PV12

MATCH LINE STA 103+00 SEE SHEET PVI1O0
s
I
I

4

CONSTRUCTION NOTES

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1

RELOCATE HYDRANT

CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

© 0000

REMOVE EXISTING GRATE AND REPLACED WITH VANED
GRATE PER STD PLAN 266

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PAVING LEGEND

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

77

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

6” HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,
PER CR PLANS (REM SIDEWALK)

IB |EBED

PRE—CAST CURB

o

o q

+ 11

0

o q

i ) 10

T - 1~ - O
+
o
o
<C
|_
n
L
=z
_
T
O
|_
<t
=

20 10 0o 20 40
— e —

SCALE IN FEET

PAVING PLAN 11

PW#HXXXX-XX

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

DRAWN
CHECKED

BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL

PURCHASING AND CONTRACTING

REV‘EV\/EIDI\:IIT\ALS AND DATE ‘ \ Seattle
o IV Department of
REcEveD — Transportation
ORDINANCE NO. PW NO. XXXX—XX
REVISED AS BUILT
SCALE: H. 1"=20", V. 1"=10’

pc  TRC1223
co TRC1223

JoB

GEORGETOWN TO " O%K

DOWNTOWN PBL PV11

sweer 48 of 79



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 10
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 10
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 12
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 12

MADE JCHK'D |REV’D

NATURE

MARK

DATE

REVISIONS

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—ROAD.DWG

June 01 2023 10:12am

[VAULT SERIAL NO.

XXXX

PC
STA 110+25.39,
OFF 35.29" RT

STA 111+7/5.88, 28150 T\ , —~ — — ——— —~— —— — —71]— =
3 8
3 T
~ : ———
\/\ J R N
-
[}
~
°
m~
—_— A e —
/ 3 o e
24
- — = .
0 — > A
v, - 2
@ %
BEG SIDEWALK | 4 N/
STA 110+67.85, 62.46'RT
END dONC_BUFFER = |
STA 1]1+23.99, 49.29RT i |
=1/~
PF L
| STA 110+35.26, Eik|
OFF 50.02” RT %
&L lsee
\ : J SHEET
~— Ll e e J RS

END SIDEWALK
STA 111+43.36,

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

118.76 RT

BEG SIDEWALK SEE SHEET CR4

BIKE RAMP SEE SHEET CR4

END SIDEWALK
STA 112+92.17, 30.00]

CONSTRUCTION NOTES

DETECTABLE STRIP SEE DETAIL 1 ON SHEET PVDTO1

RELOCATE HYDRANT
CEMENT CONCRETE SEE DETAIL 2 ON SHEET PVDTO1

REMOVE EXISTING GRATE AND REPLACE WITH VANED
GRATE PER STD PLAN 265

© 0000

/&. T7FUU
/1 17+34

END SIDEWALK
STA 112+63.12, 29.01'RT

BEG SIDEWALK
STA 112+41.96, 67.02'RT

PAVING LEGEND

10" ROADWAY CEM CONC (24 HR HES),
OVER 6" MNRL AGG TYPE 2

8" CEM CONC DRIVEWAY (24 HR HES),
PER STD PLAN 430

N

SIDEWALK CEM CONC W/25% POZZOLANS,
PER STD PLANS 420 & 421

2" HMA CL1/2" OVER 4" MNRL AGG TYPE 2

3" HMA CL1/2" OVER 4” MNRL AGG TYPE 2

6" HMA CL1/2” OVER 4" MNRL AGG TYPE 2

3" CONC TRUCK APRON

LANDSCAPE RESTORATION TO BE DETERMINED

CEM CONC CURB & GUTTER W/25% POZZOLANS,
PER STD PLAN 410B

CURB RAMP W/25% POZZOLANS,

1B |ERED0

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PURCHASING AND CONTRACTING

SEATTLE, WASHINGTON . . .. . ... . ... 20 . . .

REMOVE EXISTING GRATE AND REPLACED WITH VANED 20 10 0 20 40
GRATE PER STD PLAN 266 PER CR PLANS (REM SIDEWALK) R ————
PRE—CAST CURB SCALE IN FEET
INITIALS AND DATE INITIALS AND DATE o|Pc TRC1223

DESIGNED REVIEWED: \ § geattle f Slco TRC1223
oor orby. v |} Department o GEORGETOWN TO T XXKX
— — Transportation PV12
pr—— PN 00k DOWNTOWN PBL
ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND SCALE: H. 1"=20", V. 1"=10" SHEET 49 oF 7 9
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL. . ' :



MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 11
MULTICORELINK:TRC1223_P-ROAD-PAVING PLAN 11

LI

MADE JCHK'D |REV’D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—-ROAD-DTLS.DWG

JUNE 01 2023 10:12AM

XXXX

[VAULT SERIAL NO.

:C\)_r | <| | |—[0-20 w/aws| Tvp CONC CURB
(WHERE SHOWN >
ELEVATION ON PLAN) |—> ey
NTS 60 PLAN.
/ [[1 -
v s R . *
, PER PLAN , ___ =% E% j
ooy oo > 9d p
| | aa! Zl::'!,'!:h'!,'!:l/léj.:,,,, * 1B
U WITH GREEN MMA AND | N
X v CHEVRON MARKING | 10" 9" 10"
o _ T].es -1.90 L—M/728A (TYP) | /
. L e N D e 45
OR AS SHOWN L’ "
—0.60"-0.90" DETECTABLE SIDEWALK ON PLANS > RN
} DIRECTIONAL STRIP
PLAN PLAN
NTS g NTS
=z
DETECTABLE DIRECTIONAL STRIP — CAST—IN—PLACE/ 1 oo 2S00
— QELS & =
5, R=1/2 éggz VAR THICKNESS SW BUFFER RAISED EX CURB
dow BIKE LANE
56%= 5"—8” CURB REVEAL
BIKE LANE VAR TRAFFIC £=5% DETECTABLE WARNING
SIDE . SIDE SERE
4" 2"(PER PLAN) " EX CONC ROADWAY VAR,
1/2" R (TYP) TO REMAIN _\ PER PLAN

LT

S - .I

[EX CONC PAVEMENT
©

MOUNTABLE CEMENT CONCRETE CURB/ 3"

CURB DOWEL PER COS
STD PLAN 411 (TYP)

1/4" DEEP SCORING
CEMENT CONCRETE

SECTION _A—A

NTS

NTS

CURB AND DOWEL
PER STD PLAN 410C

3" MOUNTABLE
CURB

3" VERTICAL
% CURB
S CEPTE

2‘ @
. : P
z R 4"? = < I
fe v 7, % - 50’ 3" VERTICAL k
- od . T, e T4
ﬁg'f’.s AT i \ ..uuumuuw%f INISH SURFACE PER STD
dv: : P R """lﬂ""""""'@""&""’ r" "' P R ST .
45" CHAMFER (TYP) |\3/)|.C,)UNTABLE W%”} e
=" ¢ pas= |||||||||I"'II|I
A |I:"l|||||||||||||||||||||||
PLAN VIEW ISOMETRIC VIEW FINISH SURFACE PER STD
s NTS ROADWAY CEM. CONCRETE,

CEMENT CONCRETE CURB PBL BUFFER /2

NTS

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

12 IN. W/RUNNING BOND USED
BRICK STAMPED SURFACE TREATMENT

TRUCK APRON DETAIL /5

NTS
NOTE: SEE RAMP LOCATION FOR
ORIENTATION AND ELEVATIONS

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

PW#HXXXX-XX

PURCHASING AND CONTRACTING

HMA CL 3"
(5” TO 7" DEPTH)

SECTION A—A

NTS

CEM CONC GRINDING FOR BUTT JOINT (0-2").
SEAL ALL EDGES WHERE NEW ASPHALT MEETS

EX CONC PER SECTION 5-04.3(10)B

SECTI(')Nl;l B—B
BUS STOP DETAIL @
NTS

BUS STOP SIGN

PAVING DETAILS O1

INITIALS AND DATE INITIALS AND DATE
REVIEWED:
DES. CONST.

SDOT PROJ. MGR.

Seattle
Department of

DESIGNED
CHECKED

DRAWN

YA
G .
Transportation

ORDINANCE NO. PW NO. XXXX—XX

RECEIVED

CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND

SCALE: H. 1"=20’, V. 1"=10
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO

XXXX

VPl #

DOWNTOWN PBL

PVDTO1

sieer 50 or 79




MADE JCHK'D |REV’D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—-ROAD-DTLS.DWG

JUNE 01 2023 10:12AM

XXXX

[VAULT SERIAL NO.

99
(38) DRIFT
HOLE

1

Nol—

7 (79) UIFT
HOLE

3

oal—

ISOMETRIC
7 &
[192]
% HOOK OR
: EYE <
0| i 2L
- E ® \) -
18,, 4099 879
[457] [1018] [203]

SECTIONS

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

48"

[1219]

PW#HXXXX-XX

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE
OESIGNED REVIEWED:
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED :EET ggngMGR
SEATTLE, WASHINGTON . . . . . ... ... . 20 . . .
DRAWN RECEIVED
CHECKED REVISED AS BUILT
BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL

1. 50Mpa @ 28 DAYS

2.CURB MAY BE PRODUCED WITHOUT HOOK & EYE
CONNECTIONS.

3.18” BULLNOSE IS POURED WITH FIBRILATED FIBRE
STRAND REINFORCED CONDRETE.

PAVING DETAILS 02

JJ\ Seattle
| |\ Department of
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: NOT TO SCALE

DOWNTOWN PBL

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO " O%K

PVDTO2

sieer 51 of 79




MADE JCHK'D |REV’D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—-ROAD-DTLS.DWG

JUNE 01 2023 10:12AM

XXXX

[VAULT SERIAL NO.

ISOMETRIC

1207

[30

48]

EYE

[O0/pN]

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

~

—
O |
M@ko

z

A

18"
[457]

18”7

[457]
SECTIONS

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

Pw#xxxx-xx SEATTLE, WASHINGTON . . . . ... .....20. . .

PURCHASING AND CONTRACTING

NOTES

1.30Mpa @ 28 DAYS

2.CURB MAY BE PRODUCED WITHOUT HOOK & EYE
CONNECTIONS.

3.18” BULLNOSE IS POURED WITH FIBRILATED FIBRE
STRAND REINFORCED CONDRETE.

PAVING DETAILS 03

INITIALS AND DATE INITIALS AND DATE
DESIGNED REVIEWED: ‘§ Seattle
CHECKED :EET ESSTT‘MGR I ' Department Of
. Transportation
DRAWN RECEIVED
ORDINANCE NO. PW NO. XXXX—XX
CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THi

SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR

E CITY OF SEATTLE STANDARD PLANS AND
IN SECTION 0-02.3 OF THE PROJECT MANUAL

SCALE: NOT TO SCALE

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO " O%K

DOWNTOWN PBL PVDTO3

sweer 52 or 79




MADE JcHK'D JREV'D

NATURE

REVISIONS

DATE |MARK

TRC1223—-GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02-SHEETS\TRC1223_P—ROAD—-DTLS.DWG

JUNE 01 2023 10:12AM

XXXX

[VAULT SERIAL_No.

120"

ANCHOR MK E1 ?
SEE SP941-04.01. 11

REINFORCING
SYMMETRICAL
ABOUT

~8-10M TIES EVENLY SPACED—==—

1—-15M BAR, FULL LENGTH
LOOSELY WIRED TO ANCHORS
(FIBIRILATED FIBRE CONC. ONLY)

ANCHOR MK H1

N

|
@) 15M BAR | SEE SP941-04.01.01
:LQ |7jr 777777 T T T T ; / | | HIZLO
e pato /19M BAR|B.S —5M BAR B.S3 s .y S BT
% T =L, )
@ I , / w } N\ A27R
| - | } \ / PN
L EA N N— i I ”\L
4"x4"xMW25.87 4~ 47
. 10M BAR B.S. ,
30 60 30 |

UNDERSIDE OF ANCHOR

BAR TYPE REINFORCING

ALTERNATIVE

ELEVATION

UNDERSIDE OF ANCHO

MESH TYPE REINFORCING

ALTERNATIVE

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

18”

6
4.1”R "T
@
18"
VIEW /AN
(HOOK END) \—/

SYMMETRICAL
(TYPICAL)

SEE SLOT
DETAIL BELOW

VIEW /B

(EYE END)\Z/

SECTION /DY
SECTION /DY (MESH REINFORCING \—/
(BAR REINFORCING \—/ ALTERNATIVE)
ALTERNATIVE)

HOOK AND EYE DETAIL

PW#HXXXX-XX

SEATTLE, WASHINGTON

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES.
SDOT

CONST.

PROJ. MGR.

HOOK SLOT DETAIL

NOTES

1.FOR GENERAL NOTES SEE
SP941-01.01.01

PAVING DETAILS 04

Seattle
Department of

YA
i) .
Transportation

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ORDINANCE NO. PW NO. XXXX—XX

PURCHASING AND CONTRACTING

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

SCALE: NOT TO SCALE

GEORGETOWN TO TR
DOWNTOWN PBL PVDTO4
weer 53 o 79




MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:13AM

XXXX

[VAULT SERIAL NO.

4— 122400

S FOREST ST

TOC=21.01
EX FL= 20.68
(4" CURB)

—=EX 0.8%

— 0.3%

 0.3%

- 0.3%

— 0.3%

MATCH EX./

21.04

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

«EX 0.4%

—= 0.5%

- 0.4%

- 0.4%

MATCH EX./

21.26

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PW#HXXXX-XX

PURCHASING AND CONTRACTING

SEATTLE, WASHINGTON . . . .. ... ... .20 . . .

INITIALS AND DATE

INITIALS AND DATE

MATCH EX./

21.29

DESIGNED REVIEWED:

DES. CONST.
CHECKED oor T
DRAWN RECEIVED
CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE

IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND

SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

MATCH EX.
19.91\
o)

TOC=21.23
EX FL= 20.90
(4" CURB)

0.3%™

EX 1.8%

1.5% m

1.0%

0.8% m

EX 2.2%

EXT1.4%

TOC=20.48
EX FL= 20.15
(4" CURB)

MATCH EX.]

20.86

SCALE IN FEET

PAVING DETAILS 05 -

S FOREST ST

Seattle
Department of

A
G .
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: H. 1"=20", V. 1"=10"

GEORGETOWN TO
DOWNTOWN PBL

g|re TRC1223
2]co TRC1223
VPl # XXXX

PVDTOS

sweer 54 or 79




AIRPORT WAY S

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:14AM

o
o —
4 _
3 -
- = —t— o ——
TOC=22.85
TOC=22.87 EX FL= 2251
T0C=22.88 EX FL= 22.54 (4” CURB)
EX FL= 22.55 (4" CURB)
(47 CURB) EX_0.1%
EX 0.1% m -
S
4‘64% \ —
N
3¢ X <
2 F‘\’ o I
3 2 ° 10.6%
=) 10.0omm
0.1% me
0.1%
L10.7%
MATCH EX
SIDEWALK
N o
be o 0% F
0.1% m 2 0.1% m o

0.5% -

MATCH EX
SIDEWALK——

_—

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PW#HXXXX-XX

5

— e —

PAVING DETAILS 06 -

2.5 0 5 10

SCALE IN FEET

AIRPORT WAY S

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE ‘ Seattle
DESINED REVIEWED: §
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED DES CONST. I ' Department Of
SDOT PROJ. MGR. .
SEATTLE, WASHINGTON . .. .. ....... 20 . . . Transportation
RECEIVED
DRAWN ORDINANCE NO. PW NO. XXXX—XX
CHECKED REVISED AS BUILT
BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATILE STANDARD PLANS AND SCALE: H. 1220, V. 1°210"
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL : =20, Vo=

GEORGETOWN TO
DOWNTOWN PBL

g|re TRC1223
2]co TRC1223
VPl # XXXX

PVDTO6

sweer 55 or 79




MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:14AM

XXXX

[VAULT SERIAL NO.

MEF CODES

*1 RIGHT—OF WAY AVAILABILITY

*2 ROADWAY STRUCTURAL CONSTRAINT; WALL,
AREAWAY, OR BRIDGE

*3 ADJACENT DEVELOPED FACILITY

*4 DRAINAGE

*5 HISTORIC FEATURE

*6 EXISTING ROAD/SIDEWALK SLOPES

*7 EXISTING UTILITY VAULT OR UTILITY STRUCTURE

*8 (OTHER), DESCRIBE, ADD ANNOTATION

GENERAL NOTES
1.

SEE SITE PREPARATION AND PAVING PLANS
FOR ADDITIONAL INFORMATION OF BELOW
AND ABOVE SURFACE FEATURES.

2. SEE PAVING PLANS FOR ALIGNMENT
INFORMATION.

LEGEND

GRADE BREAK

CURB RETURN TABLE

[

STA 123+26.93

4.24’ RTT
EL=19.92

6TH AVE S

ooF
© P
?}0 ;‘:o‘
I~
-1.5%
/0('0} :r
MATCH EX. N
/_20.54 12
= _a1.5%
“EX 2.7%

X
EX 0.4%

20.73

1.6% m

| 76%m
EX 1.0%

\MATCH EX. \MATCH EX.

20.91

0.27

\MATCH EX.

20.26

TO BE GRADED AFTER
60% WITH SURVEY

STATION / CURVE
PONT| “orrser” | EYEV- | GEOMETRY
PC
STA
1/4

c1 | 1/2
3/4
P
STA

STATION / CURVE
POINT| “oFrser” | ELEV- | GEOMETRY
PC
STA
1/4

c2 | 1/2
3/4
PT
STA

STD MEF

PLAN | CODE

1.1 422A

1.2 422A

1.3 422A

. Ny
c.g\ > ° 45! [
AV AN *
7\
: | Q 61::
Qo A8
n AT _Ex 17z
~EX 3.7%
BX 3 \MATCH EX. \MATCH EX.
20.53 20.69
S FOREST ST
T0C=20.86
EX FL= 20.53
(4" CURB)
L 0.5%
...\ =05% | x
» ®
S N o O
| | j :L . 0.5% l
4 919 :
Lol
MATCH EX.
20.45
~T8%

19.31° RTT
EL=20.63

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

"EX 3.0%

\MATCH EX.

21.02

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON . . . . ... .. ..

PURCHASING AND CONTRACTING

INITIALS AND DATE

DESIGNED
CHECKED
.20 . ..

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

5 2.5 0 5 10
— e —
SCALE IN FEET

CURB RAMP PLAN — S FOREST STREET

|\ Seattle
| |\ Department of
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: H. 1"=20", V. 1"=10"

GEORGETOWN TO TR
DOWNTOWN PBL CRO1
weer 56 o 79




MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:15AM

CURB RETURN TABLE

STATION / CURVE
OFFSET GEOMETRY

POINT ELEV.

PC
STA

1/4
c3 | 1/2
3/4

PT
STA

CURB RETURN

STATION /
OFFSET

TABLE

CURVE
GEOMETRY

POINT ELEV.

PC
STA

1/4

c4 | 1/2

3/4

PT
STA

MATCH EX.
|,20.40
o
o
< %)
2

Qi_?\
<
<

™

\STA 34+82.90,

OFF 42.13°LT

S SPOKANE ST

6TH AVE S

“75%
N N
S o)

= 8.27%

EX 0.5% "

STA 62+02.44,
OFF 22.00°LT

[—

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

S SNOQUALMIE ST

“1.5%

15
:2 &

STA 70+22.96,—f
23.05°LT

OFF

5 2.5 0 5 10
——— ]
SCALE IN FEET

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON 20

PW#HXXXX-XX

BY:

PURCHASING AND CONTRACTING

INITIALS AND DATE INITIALS AND DATE
REVIEWED:
DES. CONST.

SDOT PROJ. MGR.

DESIGNED
CHECKED

DRAWN RECEIVED

CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

CURB RAMP PLAN -

S SPOKANE STREET AND S SNOQUALMIE ST

(}:IS Seattle

Department of
Transportation

PW NO. XXXX—XX

SCALE: H. 1"=20", V. 1"=10"

GEORGETOWN TO TR
DOWNTOWN PBL CRO2Z
weer 57 o 79




MADE |CHK D IRET

REVISIONS

NATURE

DATE |MARK

XXXX

[VAULT SERIAL NO.

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:15AM

3.2%
e i
CURB RETURN TABLE e 3% Y )
R 8% Q o2
ot STATON / | giey CURVE i N \\? 2 | ¥
OFFSET - | GEOMETRY =% : . S \¥a
PC \‘B ag| | Lan 1.5% =—
STA ﬁ%f é\ s © §.4% g— ,
1/4 SR 5 5 35 2.
— ,
A% S 6 )
5 | 1/2 A \;’( ﬂl” \ L_"—-"
3/4
PT
STA
CURB RETURN TABLE
STATION CURVE .
POINT OFFSEI'/ ELEV. | GEOMETRY ks 5
PC -
STA
1/4
ce | 1/2 >
= MEF CODES 3
*1 RIGHT—OF WAY AVAILABILITY
PT *2 ROADWAY STRUCTURAL CONSTRAINT; WALL, 4
STA AREAWAY, OR BRIDGE G
*3 ADJACENT DEVELOPED FACILITY q .
*4 DRAINAGE 5
CURB RETURN TABLE +5 HISTORIC FEATURE . =
*6 EXISTING ROAD/SIDEWALK SLOPES M Y
poiNT| STATION /| gipy CURVE *7 EXISTING UTILITY VAULT OR UTILITY STRUCTURE N
OFFSET © | GEOMETRY *8 (OTHER), DESCRIBE, ADD ANNOTATION A e
gTi 20.229 > == /
o )7 GENERAL NOTES \q x }
1. SEE SITE PREPARATION AND PAVINGE LPOLANS 7
FOR ADDITIONAL INFORMATION OF BELOW o
PRC AND ABOVE SURFACE FEATURES. =2
cs | /2 2. SEE PAVING PLANS FOR ALIGNMENT
T INFORMATION.
/
STA
LEGEND
STD | MEF /
PLAN | CODE| GRADE BREAK R
S LUCILE ST
2.1 422E
5 2.5 0 5 10
— e —
SCALE IN FEET
60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 CURB RAMP PLAN — S LUCILE STREET 01
APPROVED FOR ADVERTISING INITIALS AND DATE REV‘EV\/E\DV\:HTIALS AND DATE RT R Q‘I§ Seattle g ZZ $Egl§§§
DESIGNED
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED DES CONST. ' Department of G E O R G ETO W N TO - XXXX
PW#HXOO-XX SEATILE, WASHINGTON - 20 e ZEZ;VED e I Transportation s
CHECKED p——— ORDINANCE NO. PW NO. XXXX=XX D O W NTO W N P B L C R O 3
e e T T P SCALE: . 1°=20', V. 1°=10' et 58 o 79




MADE JCHK'D |RE\/'D

NATURE

REVISIONS

DATE |MARK

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—-RAMP.DWG

JUNE 01 2023 10:18AM

XXXX

[VAULT SERIAL NO.

MEF CODES

*1 RIGHT—OF WAY AVAILABILITY

*2 ROADWAY STRUCTURAL CONSTRAINT; WALL,
AREAWAY, OR BRIDGE

*3 ADJACENT DEVELOPED FACILITY

*4 DRAINAGE

*5 HISTORIC FEATURE

*6 EXISTING ROAD/SIDEWALK SLOPES

*7 EXISTING UTILITY VAULT OR UTILITY STRUCTURE

*8 (OTHER), DESCRIBE, ADD ANNOTATION

GENERAL NOTES

SEE SITE PREPARATION AND PAVING PLANS
FOR ADDITIONAL INFORMATION OF BELOW
AND ABOVE SURFACE FEATURES.

2. SEE PAVING PLANS FOR ALIGNMENT
INFORMATION.

LEGEND

GRADE BREAK

CURB RETURN TABLE

STATION / CURVE
POINT! “orrser” | EYEY- | GEOMETRY

PC
STA

Cc9 1/2

PRC

1/2

PT
STA

CURB RETURN TABLE

c10

STATION / CURVE
POINT| “orrser” | EYEY- | GEOMETRY
PC
STA
1/4
ci1| 1/2
3/4
PT
STA
STD MEF
PLAN | CODE
31 422A
32 4228
3.3 422A
3.4 4228

AIRPORT WAY S~ =~

N

5" CURB

255
\ 5" CURB STA 112+84.41,
OFF 21.56°LT
SN4.0% 4" CURB
o 0.3%
/
/
@) | I ———
950)(00 )
5 2.5 0 5 10
/7 e — |

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

CURB RAMP PLAN -

PW#HXXXX-XX

APPROVED FOR ADVERTISING INITIALS AND DATE

DESIGNED

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED

SEATTLE, WASHINGTON . . . .. ... ... .20 . . .

SCALE IN FEET

S LUCILE STREET 02

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

|\ Seattle
| |\ Department of

DRAWN
CHECKED

Transportation

ORDINANCE NO. PW NO. XXXX—XX

RECEIVED

REVISED AS BUILT

BY: L .o ALL WORK SHALL BE DONE IN ACCORDANCE
PURCHASING AND CONTRACTING

SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

WITH THE CITY OF SEATTLE STANDARD PLANS AND SCALE: H. 1"=20", V. 1"=10’

GEORGETOWN TO

DOWNTOWN PBL

pc  TRC1223
co TRC1223

0B

Ji

VPl # XXXX

CRO4
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MADE JCHK'D |RE\/'D

REVISIONS

NATURE

MARK

DATE

XXXX

[VAULT SERIAL NO.

S FOREST ST

~ R3-17
T [L-1/sL24 R3-17C vP. ‘ TYP. N
TS—10
SURFACE APPLIED HL-M/6w2 ] TYP. %
: DETECTABLE M7-1L ©
U”:;;;%L STRIFP 6TH AVE S / E
ve. 0 L
o= * i © Ll
. . o o ] e 7 ¥ e | 0 0 . L
124400+ ]
' —1 - / Fio Z
: ; s = o : E .
b N N == I %S & / =T o
% B = - 9= : . — = ————— 3
= = f / P +
— - —
| = T R / B <
— O 1 D . 0 . . Te 1 . 0 =
: = = E = E z
W T ol ] W
z
3
—_— J | e T
O
] &l 9 TYF’» L{L=m/6wB] TYP. TYP. [ S-T770A |J |L—MP/4YO|—I/ ';:
6 =
R3-17 | MATCH LINE STA 10+00 — SEE THIS SHEET CHANNELIZATION LEGEND
125+00F RT3S‘ ‘1708 )
S B —_— L—MP/4YD PROFILED=MMA 4” SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN
= 20" TYR} 96 T L—MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
o “1773A e |/ L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4"
“'EI__ rLs=T7734 Jree. gl H | ; YELLOW LINE, 10’ PAINT AND 20’ SKIP
L-MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP
L—M/4Ws [TYP. [ oe L—M/4W2 MMA 4” DASHED WHITE LINE W/2’ PAINT & 4’ SKIP
L-M/6W2 MMA 6” DASHED WHITE LINE, W/2' PAINT & 4’ SKIP
| L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6’ SKIP
L-M/BWS MMA 6" SOLID WHITE LINE
L—MP/4WS PROFILED MMA 4” SOLID WHITE LINE
L-T/SL16 THERMOPLASTIC 16" STOPLINE
B | — V&s L-T/SL24 THERMOPLASTIC 24" STOPLINE
| 121400+ L—M/8WS MMA 8” SOLID WHITE LINE
I L—=T/XWK THERMOPLASTIC 8" CROSSWALK
! c-P/BUS BUS ZONE STRIPE, STD PLAN 713
Cc-P/Y YELLOW CURB STRIPE. STD PLAN 713
S e S-T720A THERMOPLASTIC LEFT ARROW
: @ S-T7208 THERMOPLASTIC THROUGH ARROW
12400+ P S-T720¢C THERMOPLASTIC RIGHT ARROW
I S-T721A THERMOPLASTIC LEFT/THROUGH ARROW
] S-T723A THERMOPLASTIC LEFT MERGE ARROW
| ! S-T730A THERMOPLASTIC ”ONLY”" LEGEND
1 S-T7308 THERMOPLASTIC ”BUS” LEGEND
[-) S-T730C THERMOPLASTIC "SLOW” LEGEND
MATCH LINE STA 10+50 — SEE THIS SHEET S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL
S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
S—M770A MMA BICYCLE LANE SYMBOL & ARROW
NOTES S|GN|NG LEGEND S-T771A THERMOPLASTIC BIKE SHARROW
ANVIES I S—M771C MMA BIKE SYMBOL
1. SEE SHEET NTO1 FOR ADDITIONAL NOTES. SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. S-T773A THERMOPLASTIC BIKE DOT.
2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SEC S—M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
8-22.1(2)C AND STD PLANS. S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36"), WHITE
ON MEDIAN AT 6’ SPACING. +20+69 GREEN GREEN PAVEMENT MARKING (MMA)
4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
LEGENDS UNLESS OTHERWISE NOTED
[ nsTALL
<:> REMOVE 20 10 0 20 40
— e —

SCALE IN FEET

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 CHANNELIZATION PLAN Of1

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:05PM

INITIALS AND DATE INITIALS AND DATE
APPROVED FOR ADVERTISING o Y|\ Seattle gl Reize
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES ziif:s; :EET Sgg? woR. I '\ Department'of G E O R G ETO W N TO VPl # XXXX
SEATTLE, WASHINGTON . .. ... ...... 20, .. Transportation
- DRAWN RECEIVED ORDINANCE NO p PW NO C H O 1
CHECKED REVISED AS BULT ' e D O W N TO W N P B L
BY: « ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL SCALE: AS NOTED sweer 60 or 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 02
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 02

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:06PM

XXXX

[VAULT SERIAL NO.

S HANFORD ST

TYP. | L-M/6W2 S—M780A | TYP. -
- W10—1 TS-5 v
o TYP. [ S—M781 TYP. [L-MP/4v3 W10—131 =)
T 6TH AVE S 510 T
O (@)
— —
(] L—M/6WS |TYP. L
o 20° T
* /ﬁ_“ “’\ "v\ _ N *
w _['. _ -_<_= 'ig ST A | N s vl L ?o}- LT 10" Zo; [ AR -2 W
w Py 7 L o L Py '] I TYP 0 D 0 7 e v ° i 0 T - - . ] L
3 . T N B : 4 - ”
— o — o o (@]
I =] (@] = o o o - o I
I - s N pA— _ + + ) +
° » & ® o 2 ° > & Q e — S S - Q o
Lr) i — T ; — = L — T — I — : - ’VL': - - : - T —r - 3 T - i - = Lf)
3 I =S - L7 - 7 ¢ +
~ == = M
< . D - N J-— <
= —_———— . —— | o O . D A _ [~
W i w
= /st Z
= Tvp. [L-T/sL24 <
= v S—T720A |TYP. L—MP/4YO|TYP. =
T W I
o =) o
S—T770A
= W10-131 TYP. 2
= TS—10 4" BETWEEN =
STRIPES TYP. L-M/4¥S
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

L-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW 2 INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT

L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW '

L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW 8-221(2)C AND ST PLANS.

- T PAINT X S—T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR

MP/YELLBOSRIC-):-‘,\I‘EI-EDmMAAZ\I" DAANSLI)-IEZDO STTT:’ E W/ 10" PAINT & 20" SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON MEDIAN AT © SPACING

L= w L M" WHITE LIN ’W ’ ! S—T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND

L-M/4W2 MMA 4" DASHED WHITE LINE W/2’ PAINT & 4’ SKIP S—T730B THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED

L—M/6W2 MMA 6” DASHED WHITE LINE, W/2' PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND [ insTALL

L-M/8W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL () REMOVE

_ " S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW

L—M/BWS MMA 6” SOLID WHITE LINE RELOCATE,/MAINTAIN

L—MP/4WS PROFILED MMA 4" SOLID WHITE LINE 2:;”777710: wé\RSgCPYLCALSEﬂéAgFKESYSMHi%;O‘ng ARROW (G -

L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771¢C MMA BIKE SYMBOL

L-T/SL24 THERMOPLASTIC 24" STOPLINE S-T773A THERMOPLASTIC BIKE DOT.

L-M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE

L-T/XWK THERMOPLASTIC 8" CROSSWALK S-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)

c-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

c—P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

20 10 0 20 40
— e —
SCALE IN FEET

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES DES,
SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

INITIALS AND DATE INITIALS AND DATE
REVIEWED:

DESIGNED consT
CHECKED soot PROJ. MGR.

CHANNELIZATION PLAN 02

&

T orawn RECEIVED

CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

ORDINANCE NO.

SCALE: AS NOTED

Department of
Transportation

PW NO. XXXX—XX

PC
co

0B

Ji

TRC1223
TRC1223

GEORGETOWN TO

VPl #

XXXX

DOWNTOWN PBL

CHO2

SHEET

61 or

79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 03
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 03
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 01
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 01

MADE |CHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:07PM

XXXX

[VAULT SERIAL NO.

S HORTON ST S HINDS ST
I R8-LBY <
C:E 6TH AVE S WP /avs R8—LBY =
&) O
— o L—M/6WS |TYP. L—MP/4YO|TYP. L—MP/4YD —
L [ L
u 3 i ol 1 T
n [ =8 T [ e T 2 o <= £ <8 © %)
. 0 - - = e 1 ° ] D 0 - - - = - N D ] 7 ]e D 0 -

" e N > /] A /1 /] i s
o 8 8 . S 8 5 . 8 o
3 : 2 i/ : - / o 7
| N ~ — S N o — = I
§= e — — == ————" ~'= e —_—— T = + — N — : = — —F — T - } A;“

e s b ; fJ} },/4’ > & << 2 \ AR RN 3
5 E E >
2 o E - N

(] [ o 1] — o __ [ ! e ° . 0 0 0 0 - - - [ 0 0 . o]
'<£ [N N A AR ‘»m o [ ey S N ] '<£
wn ) '{ n
w R7-NP w
Z z
= R8-LUL VN = yyy PPt s—720a1 -
I Tvp. [ S—M781 [ R7-NP ] | R7-NP_| | R7-NP_] [ R7-NP_| T
O : R7—PKP R7-PKP R7-PKP ) R7-PKP . O
':,: TYP. [ L-M/6W2 R7-PKP 50 150 l<—(
= =
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

L-MP/4YD PROFILED:MMA 4” SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—-T720A THERMOPLASTIC LEFT ARROW 5 INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT

L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW " 8-22.1(2)c AND STD PLANS

L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW e y

s s S—T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
YELLOW LINE, 10’ PAINT AND 20’ SKIP ON MEDIAN AT 6’ SPACING

_MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20 SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ;

Lo ; . . S-T730A THERMOPLASTIC "ONLY" LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND

L—M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4’ SKIP S—T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED

L-M/6W2 MMA 6" DASHED WHITE LINE, W/2' PAINT & 4’ SKIP s-T730C THERMOPLASTIC "SLOW" LEGEND [ INsTAL

L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE

L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW

" S—M770A MMA BICYCLE LANE SYMBOL & ARROW () RELOCATE/MAINTAIN

L—MP/4WS PROFILED MMA 4 sou? WHITE LINE S T771A THERMOPLASTIC. BIKE. SHARROW

L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771C MMA BIKE SYMBOL

L-T/SL24 THERMOPLASTIC 24" STOPLINE S=T773A THERMOPLASTIC BIKE DOT.

L—M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE

L-T/XWK THERMOPLASTIC 8" CROSSWALK S—-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)

c-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

C-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

20 10 0 20 40
— e —

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

INITIALS AND DATE

INITIALS AND DATE

PWHXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

DESIGNED
CHECKED

REVIEWED:
DES.
spboT

CONST.
PROJ. MGR.

SCALE IN FEET

CHANNELIZATION PLAN 03

Seattle
Department of

GEORGETOWN TO

DRAWN

CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

NN
i .
Transportation

ORDINANCE NO. PW NO. XXXX—=XX

DOWNTOWN PBL

SCALE: AS NOTED

pc  TRC1223
co TRC1223

0B

Ji

VPl # XXXX

CHOS

SHEET

62 o 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 04
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 04
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 02
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 02

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223-GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:08PM

XXXX

[VAULT SERIAL NO.

Tvp. [L=M/6W2 5[ R7-NP TYP.
{ R7-NP )

M [L=mP/4vD 3
S 6TH AVE S . e, S
T T
© O
. TYP. [L-M/6Ws | —
LI-I h B v - LI-I
z o [ g ] N . als
” 0 0 ) . - - . . 0 . L . . 1 n
u L ||
Ll /{ e L
wn - o [=) o -

9 2 E > < Q g & -
[ 8 . - " 2 .
T R T E A, T
re) gz s 3
+ -
: G 1]
A o7 o — —_ —_ _ _ [ D D ° D D D 7 e /] e Z M
=< © | R N RS _ ‘m <
% A Sz
z 2
z = =
5 L—w/6wB TYP. [ 5-T7218 - TYP. [L—MP/6WS =
T |_R7-NP_] [Lom/6ws | R7-NP | 5
2 555 150 g
= =

CHANNELIZATION LEGEND

L-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4"

YELLOW LINE, 10" PAINT AND 20" SKIP
L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20’ SKIP

L-M/4W2 MMA 4" DASHED WHITE LINE W/2" PAINT & 4’ SKIP
L-M/BW2 MMA 6" DASHED WHITE LINE, W/2’ PAINT & 4 SKIP
L-M/BW3 MMA 6" DASHED WHITE LINE, W/3" PAINT & 6 SKIP
L-M/6WS MMA 6" SOLID WHITE LINE

L—MP/4WS PROFILED MMA 4" SOLID WHITE LINE

L-T/SL16 THERMOPLASTIC 16" STOPLINE
L-T/SL24 THERMOPLASTIC 24" STOPLINE
L-M/8WS MMA 8" SOLID WHITE LINE

L=T/XWK THERMOPLASTIC 8" CROSSWALK
Cc-P/BUS BUS ZONE STRIPE, STD PLAN 713
c-P/Y YELLOW CURB STRIPE. STD PLAN 713

60% SUBMITTAL NOT FOR CONSTRUCTION

CHANNELIZATION LEGEND (CON'T)

S—T720A
S-T7208
S-T720C
S=T721A
S—T723A
S—T730A
S-T730B
S-T730C
S=T741A
S=T770A
S—-M770A
S=T771A
S=M771C
S-T773A
S—M780A
S-M781
FDP28(36)W

GREEN

THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC

LEFT ARROW
THROUGH ARROW
RIGHT ARROW

"ONLY” LEGEND
"BUS” LEGEND
"SLOW” LEGEND

THERMOPLASTIC BIKE SHARROW
MMA BIKE SYMBOL
THERMOPLASTIC BIKE DOT.

LEFT/THROUGH ARROW
LEFT MERGE ARROW

PEDESTRIAN SYMBOL
BICYCLE LANE SYMBOL & ARROW
MMA BICYCLE LANE SYMBOL & ARROW

MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

GREEN PAVEMENT MARKING (MMA)

JUNE 2023

SIGNING LEGEND

PWHXXXX-XX

PURCHASING AND CONTRACT

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

ING

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
spboT PROJ. MGR.

NOTES

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1

SEE SHEET NTO1 FOR ADDITIONAL NOTES.

INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
ON MEDIAN AT 6" SPACING.

4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL

) remove

() RELOCATE/MAINTAIN

0 20 40

— e —

SCALE IN FEET

CHANNELIZATION PLAN 04

0

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

ORDINANCE NO.

SCALE: AS NOTED

Seattle
Department of
Transportation

PW NO. XXXX—XX

GEORGETOWN TO
DOWNTOWN PBL

pc  TRC1223
co TRC1223

JoB

VPl # XXXX

CHO4

SHEET

63 o 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 05
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 05
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 03
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 03

MADE |CHK'D |REV’D

NATURE

MARK

DATE

REVISIONS

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:08PM

[VAULT SERIAL NO.

XXXX

S SPOKANE ST

R7-NP
R4—4R
TYP. { R7-PKP )

6TH AVE S ©
o | S e 2
g:) / . S-T720C TYP. O
(@] / qﬂg) PC 1 ) E
3. —a80 = - / o s :
L ™ o _ 3 L /A T — ) )
Sl o~ -« ABRBENBBOE—AEH AABABEEENEREE = - 18 J 4
s : ] — - s - L
MEE = g = = = — |}

- ['s)

% = — : — I, _ __%_=" ; % & !
N . Pe— | g5’ ;%%Z = » e
ol = - } - — == = = — N +
e = ER 3
R 7 'l N VA c— _ IR (o) Iy —— =y { - DN yax <
<-m‘ ABBEE BRERERBIE=S = = o
= o .@f = "
2 =z
[ 1
z
- L-T/XWK |TYP. 8
T TYP. Lsee crot 1 e
O FOR SIGN AND =
'<_( RPM LAYOUT TYP
= rve. [5-17218 ]

CHANNELIZATION LEGEND

CHANNELIZATION LEGEND (CON'T)

L-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN S-T720A THERMOPLASTIC LEFT ARROW
L—MP/4YS PROFILED MMA 4” SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW

ST e e
L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP S—T730A THERMOPLASTIC "ONLY" LEGEND
L-M/4W2 MMA 4” DASHED WHITE LINE W/2" PAINT & 4’ SKIP S_T730B THERMOPLASTIC "BUS” LEGEND
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2’ PAINT & 4 SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3’ PAINT & 6 SKIP S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL
L—M/6WS MMA 6” SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW

» S—M770A MMA BICYCLE LANE SYMBOL & ARROW

L-MP/4WS PROFILED MMA 4 SOLII? WHITE LINE S_T771A THERMOPLASTIC BIKE SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S_M771¢C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S-T773A THERMOPLASTIC BIKE DOT.
L-M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8” CROSSWALK S-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

c-P/Y YELLOW CURB STRIPE. STD PLAN 713

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

GREEN GREEN PAVEMENT MARKING (MMA)

SIGNING LEGEND

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

PW#HXXXX-XX

PURCHASING AND CONTRACTING

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

SEATTLE, WASHINGTON . . .. . ... ... . 20 . . .

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
ON MEDIAN AT 6’ SPACING.

4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL
) remove
() RELOCATE/MAINTAIN

20 10 0 20 40
— e —
SCALE IN FEET

CHANNELIZATION PLAN 05

|\ Seattle
| ;\ Department of
Transportation

ORDINANCE NO. PW NO. XXXX—XX

SCALE: AS NOTED

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO 00X

DOWNTOWN PBL CHOS5

sweer 64 of 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 06
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 06
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 04
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 04

MADE |CHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:09PM

XXXX

[VAULT SERIAL NO.

L—MP/4YS|TYP.
SEE CHDT 1

FOR SIGN AND
L—MP/4YD|TYP. RPM LAYOUT TYP

PC 2
STA 39+17.81,
OFF 3.73' RT

PT 2

CHANNELIZATION LEGEND

STA 40+89.99,
OFF 10.69" RT

S CHARLESTOWN ST

PT 1

STA 41+03.04,
OFF 9.29" RT

TYP.| S=T770A

CHANNELIZATION LEGEND (CON'T)

L—MP/4YD PROFILEDEMMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW
L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20 SKIP S—T730A THERMOPLASTIC "ONLY” LEGEND
L—M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4’ SKIP S—T7308 THERMOPLASTIC ”BUS” LEGEND
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW" LEGEND
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6' SKIP S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL
L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
» S—M770A MMA BICYCLE LANE SYMBOL & ARROW
L—MP/4WS PROFILED MMA 4 sou? WHITE LINE o 1771A THERMOPLASTIC. BIKE. SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
c-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PC 3

S$2+27.23,
OFf4.03" LT

SIGNING LEGEND

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.

PWHXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

SEATTLE, WASHINGTON . . . . . ... ... . 20 . . .

PURCHASING AND CONTRACTING

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
spboT PROJ. MGR.

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

L-M/BW2 | TYP.

PT 3
STA 44+54.73,
OFF 0.00’

"

4" BETWEEN ,—|
cTpIDCCE TVD L_M/4WS

DIAGONAL AVE S

NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
ON MEDIAN AT 6’ SPACING.

4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL
) remove
() RELOCATE/MAINTAIN

20 10 0 20 40
— e —
SCALE IN FEET

CHANNELIZATION PLAN 06

|\ Seattle
| ;\ Department of
Transportation

ORDINANCE NO. PW NO. XXXX—=XX

SCALE: AS NOTED

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO 00X

DOWNTOWN PBL CHO6

sweer §5 of 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 07
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 07
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 05
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 05

MADE |CHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:10PM

XXXX

[VAULT SERIAL _NO.

S BRADFORD ST

S ANDOVER ST

S LoT/siie 4" BETWEEN 3
= < 7o)
T ™p. S8t L-MP/4WS| sreipes Tvp. 5
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<C [ [ . | . . . o U/ . . e A . . . . . [ D . [ o . [ il —
o = o & = (8o fmte [ B =5 ]
o j -
% ” u
z \ '\ I =
—_ —
— [—MP/4YB R7-NPL |
- \ L—M/6WS | TYP. TS=10 T
o R7-NPR &)
= TS—10 =
<<
= =
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’'T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.
L—MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S-T720A THERMOPLASTIC LEFT ARROW . SEE SHEET NTO1 FOR ADDITIONAL NOTES.
_ 2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE 5-T7208 THERMOPLASTIC THROUGH ARROW
L—MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW 8-22.1(2)C AND STD PLANS.
B s s S—T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
YELLOW LINE, 10 PAINT AND 20° SKIP L L v )
P/4WB PROFILED 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON NEDIAN AT © SPACING.
L—MP/4W L Mr:lA w L ,W IN, & K S—T730A THERMOPLASTIC "ONLY" LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L—M/4W2 MMA 4” DASHED WHITE LINE W/2' PAINT & 4’ SKIP S—T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2' PAINT & 4’ SKIP s-T730C THERMOPLASTIC "SLOW" LEGEND [ INsTAL
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE
_ ” S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
L-u/ews MMA'6 SOLID WHITE LINE S—M770A MMA BICYCLE LANE SYMBOL & ARROW () RELOCATE/MAINTAIN
L—MP/4WS PROFILED MMA 4 soulz WHITE LINE S T771A THERMOPLASTIC BIKE SHARROW
L-T/sL16 THERMOPLASTIC 16" STOPLINE S—M771¢C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S-T773A THERMOPLASTIC BIKE DOT.
L-M/8WS MMA 8" SOLID WHITE LINE S-M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8" CROSSWALK S-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
c-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
C-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)
20 10 0 20 40
—— e —

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

SCALE IN FEET

CHANNELIZATION PLAN 07

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE
DESIGNED REVIEWED:
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED DES, CONST.
spoT PROJ. MGR.
Pw#xxxx_xx SEATTLE, WASHINGTON . . .. . . ... ... 20 . . .
DRAWN RECEIVED
CHECKED REVISED AS BUILT
BY: o ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
PURCHASING AND CONTRACTING SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL

ORDINANCE NO.

SCALE: AS NOTED

Department of

!|§ Seattle
1 :
Transportation

PW NO. XXXX—XX

pc  TRC1223
co TRC1223

0B

Ji

GEORGETOWN TO 00X

DOWNTOWN PBL CHO7

sHeeT 6B of 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 08
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 08
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 06
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 06

MADE JCHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:11PM

XXXX

[VAULT SERIAL NO.
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= TYP. =
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S INDUSTRIAL S INDUSTRIAL
WB WAY EB WAY
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
L—MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW
) S—T7208 THERMOPLASTIC THROUGH ARROW 2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE o 17200 THERMOPLASTIC RIGHT ARROW 8-22.1(2)C AND STD PLANS
L—MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4 Croin THERMOPLASTIC LEFT/THROUGH ARROW 3 REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
YELLOW LINE, 10’ PAINT AND 20’ SKIP s-T72 ERMOPLASTIC LE 0u 0 )
P/4WB PROFILED 4” DASHED WHITE LINE W/ 10’ PAINT & 20° SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON MEDIAN AT 6 SPACING.
L=MP/4W LED MMA v LINE W INT & K S=T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L-M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4' SKIP S-T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2' PAINT & 4’ SKIP s-T730C THERMOPLASTIC "SLOW" LEGEND [ INsTAL
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE
_ » S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
L—M/6WS MMA 6” SOLID WHITE LINE RELOGATE/MAINTAIN
L—MP/4WS PROFILED MMA 4" SOLID WHITE LINE STTToR e g STUBOL o ARROW O ra
L-T/SL16 THERMOPLASTIC 16" STOPLINE S_M771C VMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8" SOLID WHITE LINE S-M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
C—-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)
20 10 0 20 40
— e —

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023
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SEATTLE, WASHINGTON
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Department of

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

YA
G .
Transportation

ORDINANCE NO. PW NO. XXXX—=XX

SCALE: AS NOTED

GEORGETOWN TO o
DOWNTOWN PBL CHO8
weer 67 o 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 09
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 09
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 07
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MADE JCHK'D |RE\/'D

NATURE

REVISIONS

MARK

DATE

TRC1223—-GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—-SHEETS\TRC1223_P—-MRKG.DWG

JUNE 01 2023 12:12PM
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[VAULT SERIAL NO.
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4" BETWEEN
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TvP. [L-M/6WS [R7-NP [ R7-NP |s T77OA s
{ R8=4HR ) - =
RE-4HR ) [L-MP/4vB Tvp. [S—M780A L-M/av3 H
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
L—MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW
_ 2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
_ " S-T7208 THERMOPLASTIC THROUGH ARROW
L—MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" $-T720C THERMOPLASTIC RIGHT ARROW 8-22.1(2)C AND STD PLANS.
- , , S-T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
TELLOW LINE, 10° PAINT AND 20" SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON MEDIAN AT 6" SPACING.
L~MP/4W8 PROFILED M'fA 4" DASHED WHITE LINE ,W/ 10 PA'N,T & 20° SKIP S—T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L-M/4w2 MMA 4" DASHED WHITE LINE W/2" PAINT & 4’ SKIP S-T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND [ INSTALL
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3" PAINT & 6’ SKIP S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL () REMOVE
_ ” S—T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
L-M/BWS MMA 6" SOLID WHITE LINE S—M770A MMA BICYCLE LANE SYMBOL & ARROW ( ) RELOCATE/MAINTAIN
L—MP/4WS PROFILED MMA 4 SOLI[: WHITE LINE S T771A THERMOPLASTIC. BIKE. SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L-M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE
L—T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
C-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)
20 10 0 20 40
— e —

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023
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APPROVED FOR ADVERTISING
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PURCHASING AND CONTRACTING
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INITIALS AND DATE
REVIEWED:
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SDOT PROJ. MGR.

SCALE IN FEET

CHANNELIZATION PLAN 09

DRAWN

RECEIVED

CHECKED

REVISED AS BUILT

ORDINANCE NO.

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

SCALE: AS NOTED
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DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:13PM
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CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
L—MP/4YD PROFILED-MMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW
. S—T7208 THERMOPLASTIC THROUGH ARROW 2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L—MP/4YS PROFILED MMA 4" SOLID YELLOW LINE s T EoEASTe o 8-22.1(2)C AND STD PLANS
L—MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4 Croin THERMOPLASTIO LEFT/THROUGH ARROW 3 REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
S-T72 ERMOPLASTIC LE| ou 0
YELLOW LINE, 10 PAINT AND 20° SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON MEDIAN AT 6" SPACING.
L-MP/4W8 PROFILED MMA 4" DASHED WHITE LINE ,W/ 10 PA'N,T & 20° SKIP S—T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L-M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4' SKIP S-T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2’ PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND [ INsTALL
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE
_ » S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
L—M/6WS MMA 6" SOLID WHITE LINE RELOCATE,/MAINTAIN
L—MP/4WS PROFILED MMA 4" SOLID WHITE LINE STTToR e g STUBOL o ARROW O ra
L-T/sL16 THERMOPLASTIC 16" STOPLINE S_M771¢C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8” SOLID WHITE LINE S—-M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8" CROSSWALK S-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
C—-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023
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REVIEWED:
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RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

‘I\ Seattle 8|t TRe1223
e on GEORGETOWN TO [T o
ORDINANCE NO. PW NO. XXXX—XX D O W N TO W N P B L C H 1 O
SCALE: AS NOTED sieer 69 of 79



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 11
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 11
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 09
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 09

MADE JCHK'D |RE\/'D

NATURE

REVISIONS

MARK

DATE

TRC1223—-GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\O2—-SHEETS\TRC1223_P—-MRKG.DWG

JUNE 01 2023 12:13PM
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o YELLOW FLEXIBLE
2 DELINEATOR POST TYP.— TYP.
= (R7-sTOPSH

CHANNELIZATION LEGEND

L—MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN
L—MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
L—-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4"

YELLOW LINE, 10" PAINT AND 20" SKIP

L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP

L-M/4W2 MMA 4" DASHED WHITE LINE W/2" PAINT & 4’ SKIP
L—M/6W2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4 SKIP
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3" PAINT & 6" SKIP
L-M/6WS MMA 6" SOLID WHITE LINE

L-MP/4WS PROFILED MMA 4" SOLID WHITE LINE

L-T/SL16 THERMOPLASTIC 16" STOPLINE
L-T/SL24 THERMOPLASTIC 24" STOPLINE
L—M/8WS MMA 8" SOLID WHITE LINE

L-T/XWK THERMOPLASTIC 8" CROSSWALK
C-P/BUS BUS ZONE STRIPE, STD PLAN 713
Cc-P/Y YELLOW CURB STRIPE. STD PLAN 713

CHANNELIZATION LEGEND (CON'T)

S—T720A
S-T7208B
S-T720C
S-T721A
S—-T723A
S—-T730A
S-T730B
S-T730C
S=T741A
S-T770A
S—M770A
S=T771A
S-M771C
S-T773A
S—M780A
S—-M781
FDP28(36)W

GREEN

THERMOPLASTIC LEFT ARROW

THERMOPLASTIC THROUGH ARROW

THERMOPLASTIC RIGHT ARROW

THERMOPLASTIC LEFT/THROUGH ARROW
THERMOPLASTIC LEFT MERGE ARROW
THERMOPLASTIC "ONLY” LEGEND

THERMOPLASTIC "BUS” LEGEND

THERMOPLASTIC "SLOW” LEGEND

THERMOPLASTIC PEDESTRIAN SYMBOL
THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
MMA BICYCLE LANE SYMBOL & ARROW
THERMOPLASTIC BIKE SHARROW

MMA BIKE SYMBOL

THERMOPLASTIC BIKE DOT.

MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
FLEXIBLE DELINEATOR POST, 28”(36"), WHITE
GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023
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PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

INITIALS AND DATE INITIALS AND DATE

REVIEWED:
DESIGNED

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.

NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
2. INSTALL TYPE 2A MARKERS WITH LANE LINE
8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW
ON MEDIAN AT 6’ SPACING.

MARKING PER SECT

TYPE 2A LANE MAR

4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND

LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL
(D remove
() RELOCATE/MAINTAIN
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SCALE IN FEET

CHANNELIZATION PLAN 11

CHECKED DES. CONST.
HECKI
SDOT PROJ. MGR.
L2000
DRAWN RECEIVED

CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.

ORDINANCE NO.
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7TH AVE S

4" BETWEEN
STRIPES TYP.

TYP.

AIRPORT WAY
82+00 — SEE THIS

T Y« TU0

MATCH LINE STA SHEET

S ALASKA ST

FACING EAST[ R8-LULD
{R8-LULD )

REMOVE
CONFLICTING

|
|

MARKINGS

5" 1208400

|L—M/6WS|J

[L-m/2v2 }j

MATCH LINE STA 205+50

SIGNING LEGEND

CHANNELIZATION LEGEND

L-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4"

YELLOW LINE, 10" PAINT AND 20" SKIP

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.
NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
8-22.1(2)C AND STD PLANS.
3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
ON MEDIAN AT 6’ SPACING.
4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
LEGENDS UNLESS OTHERWISE NOTED

INSTALL

D remowe

("D RELOCATE/MAINTAIN

L-MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP

L-M/4W2 MMA 4" DASHED WHITE LINE W/2’ PAINT & 4’ SKIP
L-M/BW2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4 SKIP
L-M/BW3 MMA 6" DASHED WHITE LINE, W/3" PAINT & 6 SKIP
L-M/BWS MMA 6" SOLID WHITE LINE

L—MP/4WS PROFILED MMA 4" SOLID WHITE LINE

L-T/sSL16 THERMOPLASTIC 16" STOPLINE
L-T/SL24 THERMOPLASTIC 24" STOPLINE
L-M/8WS MMA 8" SOLID WHITE LINE

L=T/XWK THERMOPLASTIC 8" CROSSWALK
C-P/BUS BUS ZONE STRIPE, STD PLAN 713
c-P/Y YELLOW CURB STRIPE. STD PLAN 713

CHANNELIZATION LEGEND (CON'T)

YELLOW FLEXIBLE
DELINEATOR POST TYP.—

WHITE FLEXIBLE
DELINEATOR POST TYP.

SEE CHDT 1
FOR SIGN AND
RPM LAYOUT TYP

TYP.

S—T720A
S-T7208B
S-T720C
S-T721A
S—-T723A
S—T730A
S-T730B
S-T730C
S-T741A
S—-T770A
S—M770A
S-T771A
S—-M771C
S-T773A
S—M780A
S-M781
FDP28(36)W

GREEN

THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC
THERMOPLASTIC

THERMOPLASTIC

LEFT ARROW
THROUGH ARROW
RIGHT ARROW

LEFT/THROUGH ARROW

LEFT MERGE ARROW
"ONLY” LEGEND
"BUS” LEGEND
"SLOW” LEGEND

PEDESTRIAN SYMBOL
BICYCLE LANE SYMBOL & ARROW
MMA BICYCLE LANE SYMBOL & ARROW

BIKE SHARROW

MMA BIKE SYMBOL

THERMOPLASTIC

BIKE DOT.

Y

LINE STA 85+00 -

MATCH SEE SHEET CH13

MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

SEATTLE, WASHINGTON . . . . . ...

PURCHASING AND CONTRACTING
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CHANNELIZATION PLAN 12
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ORDINANCE NO. PW NO. XXXX—XX
CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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MADE JCHK'D |REV’D

NATURE
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MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:15PM

XXXX

[VAULT SERIAL NO.

SEE SHEET CH12

MATCH LINE STA 85400

AIRPORT WAY S

S—T720A | TYP.

CHANNELIZATION LEGEND

—SEE CHDT 1
FOR SIGN AND
RPM LAYOUT TYP

YELLOW FLEXIB
DELINEATOR POST TYP.
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> | & e / ®
b +
— — P
8 <= |=B® = =
BEBE ==~ BE] [ — | —
0
C-P/BUSB
_L—M/BWS TYP.

S EDMUNDS ST

CHANNELIZATION LEGEND (CON'T)

L—MP/4YD PROFILEDEMMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW
L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20 SKIP S—T730A THERMOPLASTIC "ONLY” LEGEND
L—M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4’ SKIP S—T7308 THERMOPLASTIC ”BUS” LEGEND
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW" LEGEND
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6' SKIP S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL
L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
» S—M770A MMA BICYCLE LANE SYMBOL & ARROW
L—MP/4WS PROFILED MMA 4 sou? WHITE LINE o 1771A THERMOPLASTIC. BIKE. SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L=T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
c-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

SIGNING LEGEND

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.

PWHXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES
SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

INITIALS AND DATE

DESIGNED
CHECKED

INITIALS AND DATE
REVIEWED:
DES. CONST.
spboT PROJ. MGR.

L—M/728A[TYP.

~{ L-M/4Ys '

L—M/8WS |TYP.

L-M/6W2

TYP. | S-M781

BUS

NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

YELLOW FLEXIBLE
DELINEATOR POST

TYP.

2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT

8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR

ON MEDIAN AT 6’ SPACING.

4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND

LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL
) remove
() RELOCATE/MAINTAIN

20 40

— e —

SCALE IN FEET

CHANNELIZATION PLAN 13

|\ Seattle
| ;\ Department of

DRAWN

CHECKED

RECEIVED

Transportation

REVISED AS BUILT

ORDINANCE NO. PW NO. XXXX—=XX

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND

SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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MADE |CHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:16PM

XXXX

[VAULT SERIAL NO.

SEE SHEET CH13
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— SEE SHEET CH15

CHANNELIZATION LEGEND

YELLOW  FLEXIBLE
DELINEATOR TYP.

CHANNELIZATION LEGEND (CON'T)

L—MP/4YD PROFILEDEMMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN S—T720A THERMOPLASTIC LEFT ARROW

L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW

L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW

L—MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20 SKIP S—T730A THERMOPLASTIC "ONLY” LEGEND

L—M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4’ SKIP S—T7308 THERMOPLASTIC ”BUS” LEGEND

L-M/6W2 MMA 6" DASHED WHITE LINE, W/2" PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW" LEGEND

L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6' SKIP S-T741A THERMOPLASTIC PEDESTRIAN SYMBOL

L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
» S—M770A MMA BICYCLE LANE SYMBOL & ARROW

L—MP/4WS PROFILED MMA 4 sou? WHITE LINE o 1771A THERMOPLASTIC. BIKE. SHARROW

L-T/SL16 THERMOPLASTIC 16" STOPLINE S—M771C MMA BIKE SYMBOL

L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.

L—M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE

L=T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)

C-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE

c-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE

DESIGNED REVIEWED:
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES oES consT

SIGNING LEGEND

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE.

NOTES

1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.

2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT

8-22.1(2)C AND STD PLANS.

3. REMOVE EX MARKERS AND INSTALL YELLOW
ON MEDIAN AT 6’ SPACING.

4. REMOVE ALL CONFLICTING EXISTING PAVEME
LEGENDS UNLESS OTHERWISE NOTED

[ INsTALL
) remove
() RELOCATE/MAINTAIN

TYPE 2A LANE MAR

NT MARKINGS AND

20 10 0 20
— e —

SCALE IN FEET

MATCH LINE STA 97+00
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Seattle

PWHXXXX-XX

SEATTLE, WASHINGTON

PURCHASING AND CONTRACTING

CHECKED

spboT PROJ. MGR.

DRAWN
CHECKED

RECEIVED

REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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||;\ Department of
Transportation

ORDINANCE NO. PW NO. XXXX—=XX
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NATURE
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DATE
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JUNE 01 2023 12:17PM
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CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON’T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
L-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN S-T720A THERMOPLASTIC LEFT ARROW 2 INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L-MP/4Ys PROFILED MMA 4” SOLID YELLOW LINE S-T7208 THERMOPLASTIC THROUGH ARROW " 8-22.1(2)C AND STD PLANS
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" S-T720C THERMOPLASTIC RIGHT ARROW o '
; X S—T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
YELLOW LINE, 10" PAINT AND 20" SKIP ON MEDIAN AT 6’ SPACING
L-MP/4WB PROFILED MMA 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW :
! ) ; S—T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L—M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4 SKIP S_T730B THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L—M/6W2 MMA 6” DASHED WHITE LINE, W/2' PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND [ INsTAL
L-M/8W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE
L-M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
» S—M770A MMA BICYCLE LANE SYMBOL & ARROW () RELOCATE/MAINTAIN
L—MP/4WS PROFILED MMA 4 SOLII?‘ WHITE LINE S TT71A THERMOPLASTIC BIKE SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S_M771C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S-T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE
L-T/XWK THERMOPLASTIC 8" CROSSWALK S-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
c-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
c—P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)
20 10 0 20 40
— e —

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023

SCALE IN FEET

CHANNELIZATION PLAN 15

PW#HXXXX-XX

APPROVED FOR ADVERTISING

DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES

SEATTLE, WASHINGTON . . .. . ... ... . 20 . . .

PURCHASING AND CONTRACTING

INITIALS AND DATE
REVIEWED:
DES. CONST.
SDOT PROJ. MGR.

INITIALS AND DATE

DESIGNED
CHECKED

J\ Seattle
|||\ Department of

DRAWN RECEIVED

Transportation

ORDINANCE NO. PW NO. XXXX—XX

CHECKED REVISED AS BUILT

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL.
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MADE |CHK'D |REV’D

NATURE

REVISIONS

MARK

DATE

XXXX

[VAULT SERIAL NO.

CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON'T) SIGNING LEGEND NOTES

SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1.

SEE SHEET NTO1 FOR ADDITIONAL NOTES.

- " " S-T720A THERMOPLASTIC LEFT ARROW
L—MP/4YD PROFILED: MMA 4" SOLID DOUBLE YELLOW LINES W/4” SPACE BETWEEN Sl T O o 5 INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L—MP/4YS PROFILED MMA 4" SOLID YELLOW LINE 8-22.1(2)C AND STD PLANS
L—MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" s-T720C THERMOPLASTIC RIGHT ARROW o y
) X S—T721A THERMOPLASTIC LEFT/THROUGH ARROW 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
YELLOW LINE, 10’ PAINT AND 20’ SKIP ON MEDIAN AT 6’ SPACING
P/4WB PROFILED 4" DASHED WHITE LINE W/ 10" PAINT & 20" SKIP STT723m THERMOPLASTIC LEFT MERGE ARROW :
L-MP/4W L Mr:lA W L ’W lif & K S_T730A THERMOPLASTIC "ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L-M/4W2 MMA 4" DASHED WHITE LINE W/2' PAINT & 4’ SKIP S_T7308 THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/6W2 MMA 6" DASHED WHITE LINE, W/2’ PAINT & 4’ SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND [ INsTALL
L-M/6W3 MMA 6" DASHED WHITE LINE, W/3' PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL ) REMOVE
L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
" S—M770A MMA BICYCLE LANE SYMBOL & ARROW () RELOCATE/MAINTAIN
L—MP/4WS PROFILED MMA 4 sou? WHITE LINE S_T771A THERMOPLASTIC BIKE. SHARROW
L-T/sL16 THERMOPLASTIC 16" STOPLINE S_M771¢C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L—M/8WS MMA 8" SOLID WHITE LINE S-M780A MMA GREEN CROSS BIKE FOR ONE-WAY BIKE LANE
L-T/XWK THERMOPLASTIC 8” CROSSWALK S—-M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
c-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE
C—-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA)

20 10 0 20 40
— e —
SCALE IN FEET

60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 CHANNELIZATION PLAN 16

TRC1223—GEORGETOWN TO DOWNTOWN PBL\PROJECT FILES\CIVIL\02—SHEETS\TRC1223_P—MRKG.DWG

JUNE 01 2023 12:18PM

APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE Y \ Seattle g [ Tngig
REVIEWED: = TRC1
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES (D:E?(?:EE; DES CONST. II'\ Department of G E O R G ETO W N TO — ;O XXXX
Pw#xxxx_xx SEATTLE, WASHINGTON . . .. . .. .. . .. 20— ZEE;VED FROJ. MGR. Transportation
CHECKED REVISED AS BUILT ORDINANCE NO. PI NG 000 D O W NTO W N P B L C H 1 6

BY: ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE CITY OF SEATTLE STANDARD PLANS AND
PURCHASING AND CONTRACTING
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SPECIFICATIONS AND OTHER DOCUMENTS CALLED FOR IN SECTION 0-02.3 OF THE PROJECT MANUAL



MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 15
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 15
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 17
MULTICORELINK:TRC1223_P-MRKG-CHANNELIZATION PLAN 17
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NATURE

REVISIONS

MARK

DATE
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XXXX

[VAULT SERIAL NO.

S—T770A |TYP.

TYP. | S=T730A

TYP.| S=T720C PC 6
PC 7
STA 110+25.39,
OFF 35.29" RT

TANGENT ‘LINE POINT SVERITS S_T773A | TYP.
STA 112+44.32, [ S-M771C]
OFF 2.62 RT S—M720A Tvp. [5—T
PT 4
PC 4 — TvP. [S-T771A
[T 11042047, Jowp/av0] Tve. STA 111473.29, ) 12LF | L-T/XWK GREEN
OFF 7.00° RT OFF 17.61" RT 4" BETWEEN [ —77vs
' T 5 STRIPES—TYP.
PC 5 L—MP/4ws| TYP. STA 111+73.00, L-M/4W3
OFF 29.42' RT

PT 6
STA 111+474.67,
OFF 41:34" RT

. TYPGL-T/SL24

of -

2 &) TYP. [L=M/6WS
|

& o

-— N

L-M/4YS
STA 111+35.26, ‘ 7/
OFF 50.02" RT &
4
444 /
YELLOW FLEXIBLE 4y
DELINEATOR
POST—HP- TYP. [ 5-77298
/
91\9)( ()
S 4000 §/
C/éé\ X
S7 &
?
CHANNELIZATION LEGEND CHANNELIZATION LEGEND (CON'T) SIGNING LEGEND NOTES
SEE SHEET CHDT2 FOR SIGNING LEGEND AND SCHEDULE. 1. SEE SHEET NTO1 FOR ADDITIONAL NOTES.
L—-MP/4YD PROFILED:MMA 4" SOLID DOUBLE YELLOW LINES W/4" SPACE BETWEEN S-T720A THERMOPLASTIC LEFT ARROW
., S_T7208 THERMOPLASTIC THROUGH ARROW 2. INSTALL TYPE 2A MARKERS WITH LANE LINE MARKING PER SECT
L-MP/4YS PROFILED MMA 4" SOLID YELLOW LINE
L-MP/4Y0 PROFILED MMA 4" SOLID YELLOW LINE W/ PARALLEL DASHED 4" $-T720C THERMOPLASTIC RIGHT ARROW 8-22.1(2)C AND STD PLANS.
N , , - / 3. REMOVE EX MARKERS AND INSTALL YELLOW TYPE 2A LANE MAR
S-T721A THERMOPLASTIC LEFT/THROUGH ARROW
YELLOW LINE, 10 PAINT AND 20" SKIP S-T723A THERMOPLASTIC LEFT MERGE ARROW ON MEDIAN AT 6" SPACING.
L-MP/4WB PROFILED M'fA 4" DASHED WHITE LINE ,W/ 10 PAlN,T & 20" SKIP S—T730A THERMOPLASTIC ”"ONLY” LEGEND 4. REMOVE ALL CONFLICTING EXISTING PAVEMENT MARKINGS AND
L-M/4W2 MMA 4" DASHED WHITE LINE W/2 PAINT & 4 SKIP S-T730B THERMOPLASTIC "BUS” LEGEND LEGENDS UNLESS OTHERWISE NOTED
L-M/BW2 MMA 68” DASHED WHITE LINE, W/2" PAINT & 4" SKIP S-T730C THERMOPLASTIC "SLOW” LEGEND ] InsTALL
L-M/BW3 MMA 6" DASHED WHITE LINE, W/3" PAINT & 6 SKIP S=T741A THERMOPLASTIC PEDESTRIAN SYMBOL () REMOVE
L—M/6WS MMA 6" SOLID WHITE LINE S-T770A THERMOPLASTIC BICYCLE LANE SYMBOL & ARROW
P S—-M770A MMA BICYCLE LANE SYMBOL & ARROW (") RELOCATE/MAINTAIN
L—MP/4WS PROFILED MMA 4 soue WHITE LINE S—T771A THERMOPLASTIC BIKE SHARROW
L-T/SL16 THERMOPLASTIC 16" STOPLINE S_M771C MMA BIKE SYMBOL
L-T/SL24 THERMOPLASTIC 24" STOPLINE S—T773A THERMOPLASTIC BIKE DOT.
L-M/8WS MMA 8" SOLID WHITE LINE S—M780A MMA GREEN CROSS BIKE FOR ONE—WAY BIKE LANE
L—T/XWK THERMOPLASTIC 8" CROSSWALK S—M781 MMA GREEN DRIVEWAY MARKING (SEE DETAIL ON CHDT1)
Cc-P/BUS BUS ZONE STRIPE, STD PLAN 713 FDP28(36)W FLEXIBLE DELINEATOR POST, 28”(36”), WHITE % 10 o 20 0
C-P/Y YELLOW CURB STRIPE. STD PLAN 713 GREEN GREEN PAVEMENT MARKING (MMA) e —
SCALE IN FEET
0,
60% SUBMITTAL NOT FOR CONSTRUCTION JUNE 2023 CHANNELIZATION PLAN 17
APPROVED FOR ADVERTISING INITIALS AND DATE INITIALS AND DATE o | Pc TRC1223
DESIGNED REVIEWED: ‘|§ geatt!te t f Slco TRC1223
DES CONST.
DEPARTMENT OF FINANCE & ADMINISTRATIVE SERVICES CHECKED e T ok I ' epartmen 'O G E O R G ETOW N TO w # XXX
Pw#xxxx_xx SEATTLE, WASHINGTON . . . .. .. .. ... 20 . . . — — Transportatlon CH 1 7
— o o s DOWNTOWN PBL
BY: . o ALL WORK SHAL NE IN A ANCE WITH THE CITY A ANDAI ANS AN
PURCHASING AND CONTRACTING S;C\F?CRAY\;NSL:N?O?:E: Docuc:f:?s C(:AELLE; FOYREWC;EC;FONSEOiYDLZEJSTDF :HREDPPRLOJESCY MiNUAL SCALE: AS NOTED sweer /@B of 79
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RAISED PAVEMENT

FDP28W: 28" WHITE FLEXIBLE
DELINEATOR POST PER SECTION

S—M770A

MADE JcHK'D JREV'D

REVISIONS

NATURE

DATE |MARK

XXXX

[VAULT SERIAL_No.

GREEN MMA PAVEMENT MARKING
MARKER, TYPE 2A, WHITE (WHERE SHOWN ON PLANS) (WHERE SHOWN ON PLANS)
8-10 (TYP)
(TYP)
ELEVATION BUFFER
L—M/6WS X \ 7 EDGE OF B
/ $ m w L-M/6W2 m o
EDGE OF BIKE LANE ! EDGE OF VEHICLE LANE'
m @ m /<5‘ FDP28W: 28" WHITE FLEXIBLE
DELINEATOR POST PER SECTION
EDGE OF PARKING LANE 8-10 (TYP)
RAISED PAVEMENT
L-M/6Ws MARKER, TYPE 2A, WHITE (TYP)
NOTE:
5GE OF VENIGLE LANE SEE STD PLAN 781 FOR ADDITIONAL DETAILS.
<———DIRECTION OF TRAVEL DRIVEWAY CROSSING m
WITH PARKING — PLAN NOT TO SCALE —_

EDGE OF BIKE LANE

e 2

ML—M /BWS
] / @ ]

EDGE OF VEHICLE LANE 12.0"
<———DIRECTION OF TRAVEL
WITHOUTH PARKING — PLAN Min. 0.6" | 1.25" | 1.65” | 1.25" | 1.65” | 1.25" | 1.65” | 1.25" | 0.6”
Max.| 0.8" ‘ 1.35" ‘ 1.90" ‘ 1.35" ‘ 1.90" ‘ 1.35" ‘ 1.90" ‘ 1.35" ‘ 0.8"
NOT TO SCALE — i ‘
YT SECTION A-A
FDP28W: 36" WHITE NTS
FLEXIBLE DELINEATOR
POST PER SECTION o i o .
5-10 (TYP) 5'-0 i 6 i 5-0 i 6 i 5'-0
( s I )¢
> @ : | ( D) (
o
[ I <
B | ( D) (
OM—3R— | ( D) (
RAISED PAVEMENT MARKER,— —
TYPE 2A, WHITE (TYP) ONE O.C. A

AND TWO AT THE TANGENT

PBL BUFFER SIGNAGE /4

NOT TO SCALE \—J

NOTE:
SEE SECTION 9-36.6 FOR DETAILS.

DETECTABLE DIRECTIONAL STRIP /3
SURFACE APPLIED (MMA)  \—/

NOT TO SCALE
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NATURE
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MARK

DATE

XXXX
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SIGN SCHEDULE (CONT.)

SIGN SCHEDULE (CONT.)

SIGNING LEGEND
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SIGN SIGN TEXT/ SIGN SIGN SIGN SIGN TEXT/ SIGN SIGN Et; ?ITE(?I)_F[’)
CODE DESCREPTION IMAGE SIZE CODE DESCREPTION IMAGE SIZE R1—3p ALL WAY
o0 ® i R3-17 [BIKE], BIKE LANE
X X R3—17B AHEAD
R1—1 STOP OCTAGON Re—anr |*H PARg'J‘ﬁ_agzﬁp EXC RECTANGLE R3-17C ENDS
WHITE /RED HOUR GREEN/WHIT R3-7RB RIGHT LANE MUST TURN RIGHT EXCEPT BUSES
R4—4R BEGIN RIGHT TURN LANE [45R DW ARROW] YIELD
TO BIKES
18X6 12X6 R7—NP NO PARKING
R1-3P ALL WAY - RECTANGLE R8-LBY [LEFT ARROW] h RECTANGLE R7-NPL NO PARKING W/LEFT ARROW
WHITE /RED BLACK /YELW R7—NPR NO PARKING W/RIGHT ARROW
R7—PKP NO PARKING 4-6PM EXC SAT—SUN—HOL TAZ
e R7-S SOUTH OF HERE
L0AD D 12X18 R7—-STOPS NO STOPS, TOW AWAY ZONE PHONE:684—5444
@% 24X18 30M LOAD & UNLOAD LD RECTANGLE RB—4HR 4H PARKING 7A—BP EXC SUN—HOL
R3—17 BIKE, BIKE LANE RECTANGLE R8-LULD ONLY 7A=6P EXC T BLACK/YELW R8—LBY [LEFT ARROW]
BIKE LANE WHITE/BLAK SUN-HOL, TAZ v~ RED/WHIT R8—LULD 30M LOAD & UNLOAD ONLY 7A—6P EXC SUN-HOL,
) TAZ
RB-LG [LEFT ARROW]
24%8 12x6 RB—RG [RIGHT ARROW]
R3-178B AHEAD | AHEAD | RECTANGLE R8-LG [LEFT ARROW] <= RECTANGLE R15—1 RAIL ROAD CROSSING
BLACK /WHITE GREEN/WHIT
W10—1 [R LARGE X R]
W10—131 [BIKE],[RAILROAD CROSSING] TRACKS
b8 1ox6 w10-2L [CROSS ROAD] [RR—XING LEFT]
R3-17C ENDS RECTANGLE R8-RG [RIGHT ARROW] e==lp RECTANGLE
: BLACK/WHIT RED GREEN/WHIT 75-5 5—FOOT SIGN POST PER STD PLAN NO 625
1S-10 10—FOOT SIGN POST PER STD PLAN NO 625
RIGHT LANE
X X A
rowt uane wost uen| (MUST| S92 % sexae C s
R3=7RB | "RIGHT EXCEPT BUSES Wi0-1 [R LARGE X R] —> REMOVE
TURN RIGHT BLACK /WHIT o BLACK/YELW
EXCEPT BUSES (G RELOCATE/
MAINTAIN
12X12 e} 30X30
R7—NP NO PARKING SQUARE WHIT/RED W10-131 ckﬂgg?ﬁ[gf'#ﬁféﬁs > DIAMOND
BLAK JRACKS BLACK/YELW
_ NO PARKING W/LEFT ® _ W 36X36X36
R7-NPL ARROW R1-2 YIELD TRIANGLE RED/WHIT
G—
"
B G
K 48x9
R7-NPR | NO PARKING W/RICHT ® R15-1 | RAIL ROAD CROSSING || <53 CROSSBUCK
&%y, BLACK /WHIT
. 12X18 BEGIN 36X30
PARKING X X
R7—PKP EX'%O SPAI‘AIE';IUI?I—:IBEP"I\'AAZ 4-6PM RECTANGLE R4—4R BEGIN RIGHT TURN e RECTANGLE
TOW-AWAY RED/WHITE YIELD T0 BIKES BLACK/WHIT
LN,
TH 12X12
R7-S SOUTH OF HERE S0U SQUARE
OF HERE RED/WHIT
STOPS 12X18
_ NO STOPS, TOW AWAY o
R7=STOPS | ZONE Phone 684—5444 REb/WHIT
=
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Q[ POLE & FOUNDATION

STRAIN POLE FOUNDATION SCHEDULE

COIL 4" OF #4 BARE

MADE JcHK'D JREV'D

REVISIONS

NATURE

MARK

DATE

XXXX

[VAULT SERIAL_No.

STRANDED COPPER WIRE
ABOVE FOUNDATION -
POLE |[DEPTH "D VERTICAL SPIRAL *DESIGN SPAN WIRE RESULTANT
FOR POLE MOUNTING LOCATION
N | NO (FT) REINFORCING | REINFORCING TENSILE FORCE (LB)
THROUGH JOINT WITH 4" © écTDGRPT:\TN [)5%?”‘ SEE
PREMOLDED JOINT FILLER a5 ‘ _ _ "
. 93 AIRPORT WY S/S LUCILE ST | PSG5-07 #4 12 #8 #3 @ 6 #4H#
— =z
2" CLR TO TOP OF 0o o o * SEE NOTE 4
TOP OF VERTICAL REINF Fo }l Lx9 S
S\DEWALK—\ BARS AND SPIRAL O Lo CURB 5
<
s
%) © *k
— = 1 - / - DOUBLE MAST ARMS POLE FOUNDATION SCHEDULE
N 9 ”
o OF/ f = X N - I f LOCATION POLE MAST ARM MAXIMUhSA DEPTH "D VERTICAL SPIRAL
FOUNDATION = 2 ( X NO LENGTH (FT) XYz (FT7) (FT) REINFORCING | REINFORCING
5 /\;\ v
] X } 25 1130
~UA X ol LH— ~\\ A 6TH AVE S/S SPOKANE ST | PSG04—1 = 510 # 12-48 #3 @ 6"
] UO
[ T [ COLD JOINT *¥SEE NOTE 7
A )
S
—~ | |1
o Sl — N CONDUIT PER DRAWINGS — NOTES:
L L1 = .
% | | < R [
I —t— N
» N A W
" | [ e oAy BN SROD 216 1. FOUNDATION DESIGNED IN ACCORDANCE WITH THE AASHTO STANDARD SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND TRAFFIC
= A | /\ U Y <o SIGNALS, 6TH EDITION 2013. DESIGN BASIC WIND SPEED IS 85 MPH AND RECURRENCE INTERVAL/DESIGN LIFE IS 50 YEARS.
= L _ < (CADWELD OR EQUAL) z|2
7 3 =
= & (< A 2. ANCHOR BOLTS MUST BE ASTM F1554 GR105. NUTS: ASTM A563 HEAVY HEX GRADE DH. HARDENED STEEL WASHERS: ASTM F436. HOT DIP GALVANIZE BOLTS
B A I~
= 7 ) \ ol AND FASTENERS PER ASTM F2329.
T | W »
= | T e P [CRNa]
s | BASETHSORSEELATN%TAENSD Z|y 3. THE CONTRACTOR MUST SUBMIT SHOP DRAWINGS AND CALCULATIONS FOR POLE (INCLUDING WALL THICKNESS AND STEEL YIELD STRENGTH) AND POLE
a L — | — 1| ' HE COMPONENTS PER SECTION 1-05.3, 8-32 AND 9-33. ANCHOR BOLTS SHALL BE DESIGNED BY POLE MANUFACTURER WITH A 20" BOLT CIRCLE. ANCHOR BOLT
g o ami g LENGTH, PROJECTION, AND ANCHOR PLATE PER STD. PLAN 541B FOR POLE TYPE X.
= e — K~
e ,
5 CLEAR ! I \ £ 4. DESIGN SPAN WIRE TENSILE FORCE IS THE RESULTANT LOAD FROM BOTH SPAN WIRES AS SHOWN ON SHEET SG5 AND IS ASSUMED TO BE APPLIED AT 28.5
ES (TP H— ¥E§T‘§SEN§§¥N‘SNBARS gé‘ = ABOVE TOP OF FOUNDATION. FOUNDATION DESIGN ALSO INCLUDES LOAD FROM WIND ON POLE. GOVERNING FOUNDATION LOADS ARE PER AASHTO LOAD GROUP II.
2 - H—— | SCHEDULE THIS SHEET al3 »
L < 0 2 ] w9 5. SPAN WIRE MUST BE 3", 7 STRAND ALUMINUM COVERED STEEL SPAN WIRE CONFIRMING TO ASTM B415 WITH MINIMUM RATED BREAKING STRENGTH OF 15,400
L LE L HA—TT2T B " LBS. ALL HARDWARE AND CONNECTORS SHALL BE COMPATIBLE WITH THE SPAN WIRE SIZE.
fa E(/) % |11 G ul
5% o >\ — | N CLASS 4000P CONCRETE 2 6. ALL REINFORCING BARS MUST BE DEFORMED BILLET STEEL CONFORMING TO ASTM A706, GRADE 60.
== = \\ _i < — 7 [ 1 A non ”
59, X 2 7. ANCHOR BOLTS FOR DOUBLE MAST ARM POLE MUST BE DESIGNED BY THE CONTRACTOR. THE MAXIMUM BOLT CIRCLE "A” SHALL NOT EXCEED 20”. SEE STANDARD
e N N PLANS FOR OTHER FOUNDATION DETAILS.
o< // - < &
T - m® N AN
f
A~ \ — \/\\/\ 1" 6" 1"
L
5 o . x |
& N SPIRAL
o 3-0"¢ MORTAR BLOCK SUPPORTS RN
. ATTACHED TO REINF (3 MIN)
" FOUNDATION ELEVATION Vesncal siss 1 sor VAY BE FIELD BENT (TYP) SPIRAL
VERTICAL BARS TO SOIL FIELD WELD OR
NTS 3/8(3/16) 7 -6 \SHOP WELD

SPIRAL WELDED LAP SPLICE DETAIL

SPIRAL (SEE FOUNDATION
SCHEDULE THIS SHEET) NTS
—— ANCHOR BOLT CIRCLE
N VERTICAL REINF \WELDED SPLICE AT END OF SPIRAL
z BAR (TYP) ONE COMPLETE TURN OF SPIRAL (SEE DETAIL ABOVE)
VERTICAL REINF BARS PER PLAN - (TOP AND BOTTOM) OF REINF CAGE o
(SEE FOUNDATION SCHEDULE @
THIS SHEET) > =— VERTICAL REINF BAR
SPIRAL (TYP) ——(d
44 BARE
STRANDED
COPPER WIRE CONDUIT PER DRAWINGS =

SPIRAL TERMINATION DETAIL

NTS

SPIRAL LAP SPLICE DETAIL

NTS
(PERMISSIBLE BELOW ANCHOR BOLTS)

SECTION A—A

NTS
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